

**Government of India
Ministry of Tourism
Destination Development Division**

**Transport Bhawan,
1, Parliament Street, New Delhi**

File No: PRASAD-8/5/2019-PRASAD

Dated: 04/10/2024

Subject: Request for proposal for Appointment an agency for evaluation of Central Sector Schemes of Ministry of Tourism, Government of India.

I am directed to attach the RFP document bearing reference no. PRASAD-8/5/2019-PRASAD dated 04.10.2024 regarding Request for proposal for Appointment an agency for evaluation of Central Sector Schemes of Ministry of Tourism, Government of India.

2. The eligible agencies (i.e. IIMs as per the list mentioned in Chapter -5 of RFP) may like to go through the details and the procedures mentioned in the said RFP document. Important dates are also given in the RFP document. Corrigendum/Amendments/Clarifications in respect of RFP, if any will be posted on the websites-www.tourism.gov.in/ <https://eprocure.gov.in/eprocure/app> only. Therefore, interested eligible agencies may like to keep on checking the above mentioned website for such details.

Seema Jain
4/10/2024

(Seema Jain)
Director (Destination Development)



**Ministry of Tourism
Government of India**

Request for Proposal

for

Appointment of an agency for evaluation of Central Sector Schemes
of Ministry of Tourism

RFP Reference No. **PRASAD-8/5/2019-PRASAD**

Date: 04.10.2024

Contents

1. Introduction	4
1.1. Background.....	4
1.2. Request for proposal	4
1.3. Due diligence by Agencies	4
1.4. Download of RFP Document.....	4
1.5. Validity of Proposal	4
1.6. Brief description of the Selection Process.....	4
1.7. Payment to Agency	5
1.8. Schedule of Selection Process.....	5
1.9. Pre-Bid Queries	5
1.10. Pre-Bid Meeting.....	5
1.11. Communications	6
2. Instructions to Applicants.....	6
A. General	6
2.1. Scope of Proposal	6
2.2. Conflict of Interest.....	8
2.3. Number of Proposals.....	8
2.4. Cost of Proposal	8
2.5. Acknowledgement by Applicant.....	8
2.6. Omissions, mistakes and errors	9
2.7. Right to reject any or all Proposals.....	9
B. Documents.....	9
2.8. Contents of the RFP	9
2.9. Clarifications	11
2.10. Amendment of RFP	11
C. Preparation and Submission of Proposal	11
2.11. Language.....	11
2.12. Format and signing of proposal.....	11
2.13. Technical Proposal	12
2.14. Financial Proposal	13
2.15. Submission of Proposal.....	14
2.16. Proposal Due Date	14
D. Evaluation Process	15
2.17. Evaluation of Proposals.....	15
2.18. Clarifications	15
E. Appointment of Agency.....	16
2.19. Award of Contract.....	16
2.20. Commencement of Consultancy	16
2.21. Proprietary data	16
2.22. Penalty Clause.....	16
3. Criteria for Evaluation.....	17
3.1. Technical Evaluation of Proposals.....	17
3.2. Short listing of Technically Qualified Applicants.....	19
3.3. Evaluation of Financial Proposal	19
3.4. Combined and Final Evaluation.....	19
4. Standard of Practices	21
4.1. Standard of Ethics	21
4.2. Miscellaneous	21
5. List of Agencies eligible for participating in this Limited Tendering	23
6. SCHEDULE – 1: Terms of Reference (TOR).....	25
6.1. Background.....	25
6.2. Objectives of the Evaluation Study.....	25
6.3. Scope of Services – Proponents of Scheme Assessment.....	26

6.4. Time Period for the Consultancy	28
6.5. Payment Schedule	28
6.6. Team Structure	29
7. SCHEDULE – 2: List of Projects for Site Evaluation.....	31
8. SCHEDULE – 3: Brief Description of Projects to be Evaluated	39
Appendices.....	60
APPENDIX-I: Technical Proposal.....	61
APPENDIX-II: Financial Proposal.....	76
9. Checklist for Bid Preparation.....	78

1. Introduction

1.1. Background

Ministry of Tourism, Government of India (hereafter mentioned as “Authority”) in pursuant to recommendations of Expenditure Finance Committee (EFC) of Ministry of Finance intends to carry out evaluation of its Central Sector Schemes for Destination Development namely Swadesh Darshan, National Mission on Pilgrimage Rejuvenation and Spiritual, Heritage Augmentation Drive (PRASHAD) and Scheme of Assistance to Central Agencies for Tourism Infrastructure Development. The objective of the study is to evaluate the scheme for continuation beyond 15th Finance Commission Period.

1.2. Request for proposal

Swadesh Darshan, PRASHAD and Scheme of Assistance to Central Agencies for Tourism Infrastructure Development are central sector schemes (CS) with 100% central financial assistance. Considering the specialized nature of scheme evaluation and as suggested by the EFC the Authority invites proposals (the “proposal”) from the leading IIMs as per directions of the Ministry of Finance for independent evaluation of these schemes as per the scope of work specified in the TOR (collectively the “Consultancy”). The Authority intends to select the “Agency” for this work through a Limited tendering in accordance with the procedure set out herein.

1.3. Due diligence by Agencies

Applicants are encouraged to inform themselves fully about the assignment before submitting the Proposal and attending a Pre-Proposal Meeting on the date and time specified in Clause 1.8.

1.4. Download of RFP Document

RFP document can be downloaded from the official website of the Ministry of Tourism (www.tourism.gov.in) and the tender portal of the Government of India <https://www.eprocure.gov.in>

1.5. Validity of Proposal

The Proposal shall be valid for a period of not less than 90 days from the Proposal Due Date (the “PDD”).

1.6. Brief description of the Selection Process

The Authority has adopted a two-stage selection process (collectively the “Selection Process”) for evaluating the Proposals comprising technical and financial bids to be submitted. In the first stage, a technical evaluation will be carried out as specified in Clause 3.1. Based on this technical evaluation, a list of short-listed Agencies shall be prepared as per scoring criteria specified in Clause 3.1.2. In the second stage, a financial evaluation will be carried out as specified in Clause 3.3. Proposals will finally be ranked according to their combined technical and financial scores as specified in Clause 3.4.

The Tender will be a limited Tender, wherein, only agencies approved by the Ministry of Tourism as listed in Clause – 5 are allowed to participate.

1.7. Payment to Agency

The fee shall be quoted in INR only. All payments to the Agency shall be made in INR in accordance with the provisions of this RFP.

1.8. Schedule of Selection Process

1.8.1 The Authority would endeavor to adhere to the following schedule:

#	Event Description	Date/ Days
1	Release of RFP	04.10.2024
2	Last date of receiving queries/ Clarifications	12:00 Hrs 11.10.2024
3	Pre-bid Meeting/ Conference	1500 Hrs 14.10.2024
4	Authority response to Queries	21.10.2024
5	Proposal Submission commencement Date	22.10.2024
6	Proposal Due Date or PDD	16:00 Hrs 04.11.2024
7	Opening of Proposals	16:00Hrs 05.11.2024
8	Letter of Award (LoA)	To be declared
9	Validity of Applications	90 days from PDD

1.8.2. It is advised that the applicants submit their proposals only after the pre-bid meeting and publishing of replies to queries therein. The applicants are advised to keep on checking the official websites www.tourism.gov.in / www.eprocure.gov.in for any corrigendum, addendum or any communication in this regard. The Ministry of Tourism may modify the above schedule of events.

1.9. Pre-Bid Queries

Prospective Applicants may submit the queries regarding the document as per the timelines given in Clause 1.8. The queries should be addressed to the Nodal Officer mentioned in clause 1.11. The queries must be asked in the following format:

Sn.	Relevant Clause of RFP	Page No. of RFP	Query

1.10. Pre-Bid Meeting

The date, time and venue of Pre-Bid Conference shall be:

Date: 14.10.2024 (Time: 15:00 hrs)

Venue: Manthan (Conference Room)

Ministry of Tourism, Transport Bhawan,

1 - Parliament Street, New Delhi - 110001

(or Through VC)

1.11. Communications

1.11.1 All communications including the submission of Proposal should be in English language and addressed to the below nodal officer:

The Director (Destination Development Division)

Transport Bhawan, 1, Parliament Street,
New Delhi
Tel. 011-23351032
e-mail - seema.jain74@nic.in

1.11.2 All communications should have the following information, marked at the top in bold:

“Request for Proposal (RFP) for Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism, Government of India”

2. Instructions to Applicants

A. General

2.1. Scope of Proposal

2.1.1 Detailed description of the objectives, scope of services, Deliverables and other requirements relating to this Consultancy are specified in this RFP. The Agencies listed in Clause - 5 which possesses the requisite experience and capabilities required for undertaking the Consultancy, may participate in the Selection Process in response to the invitation. Consortiums of Agencies (the “Consortium”) are allowed to participate provided each member of Consortium are approved agencies.

2.1.2 The term applicant (the “**Applicant**”) will apply to both a single participating agency or a Consortium. However, no applicant applying individually or as a Member of a Consortium, as the case may be, can be a Member of another Applicant.

2.1.3 Additional Requirements in case of Consortium

In case the Applicant is a Consortium, it shall, comply with the following additional requirements to be eligible:

- (i). Number of Members in a consortium shall not exceed 2 (two);
- (ii). Subject to the provisions of sub-clause (i) above, the Application should contain the information required for each Member of the Consortium;
- (iii). Members of the Consortium shall nominate one Member as the lead member (the “**Lead Member**”). The nomination(s) shall be supported by a Power of Attorney, as per the format in this RFP, signed by all the other Members of the Consortium.
- (iv). The duties, responsibilities and powers of such Lead Member shall be specifically included in the Joint Bidding Agreement. It is expected that the Lead Member would be

authorized to incur liabilities and to receive instructions and payments for and on behalf of the Consortium. The Authority expects that Lead Member should have maximum responsibility pertaining to execution of Consultancy;

- (v). An individual Applicant cannot at the same time be a Member of a Consortium applying for the Consultancy. Further, a Member of a particular Consortium cannot be Member of any other Consortium applying for the Consultancy;
 - (vi). Members of the Consortium shall enter into a binding Joint Bidding Agreement (the “**Joint Bidding Agreement**”), for the purpose of submitting a Proposal. The Joint Bidding Agreement, to be submitted along with the Application, shall, inter alia:
 - (a). clearly outline the proposed roles and responsibilities, if any, of each Member;
 - (b). include a statement to the effect that all Members of the Consortium shall be liable jointly and severally for all obligations of the Agency in relation to the Consultancy until the completion of the Consultancy in accordance with the contract and the ToR;
 - (c). clearly define the proposed administrative arrangements (organization chart) for the management and execution of the Consultancy, if awarded to the Consortium;
 - (d). except as provided under this RFP, there shall not be any amendment to the Joint Bidding Agreement without the prior consent of the Authority.
 - (vii). No change in composition of the Consortium will be allowed by the Authority.
 - (viii). All the Members of the Consortium shall be liable jointly and severally for all obligations of the Applicant in relation to the Consultancy until completion of Services in accordance with the Agreement and the ToR.
- 2.1.4 The manner in which the Proposal is required to be submitted, evaluated and accepted is explained in this RFP.
- 2.1.5 Applicants are advised that the selection of Agency/Consortium shall be on the basis of an evaluation by the Authority through the Selection Process specified in this RFP. Applicants shall be deemed to have understood and agreed that no explanation or justification for any aspect of the Selection Process will be given and that the Authority’s decisions are without any right of appeal whatsoever.
- 2.1.6 The Applicant shall submit its Proposal in the form and manner specified in this Section of the RFP. The Technical proposal shall be submitted as per forms provided in Appendix-I and the Financial Proposal shall be submitted as per forms provided in Appendix-II.
- 2.1.7 Upon selection, the Applicant shall be required to enter into an Agreement/ Contract with the Authority.
- 2.1.8 The Applicant should submit a Power of Attorney as per the format at Form – 4/5 of Appendix- I; provided, however, that such Authorization would not be required if the bid submission is signed by a Director (of the Institute) of the Applicant who is not a Consortium.

- 2.1.9 Any Agency which has been barred by the Central Government, any State Government, a statutory authority or a public sector undertaking, as the case may be, from participating in any project, and the bar subsists as on the date of Proposal, would not be eligible to submit a Proposal either by itself or through its Associate.
- 2.1.10 Applicant or its Associate should have, during the last three years, neither failed to perform on any agreement, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award against the Applicant, its Associate, nor been expelled from any project or agreement nor have had any agreement terminated for breach by such Applicant or its Associate.
- 2.1.11 While submitting a Proposal, the Applicant should attach clearly marked and referenced continuation sheets in the event that the space provided in the specified forms in the Appendices is insufficient. Alternatively, Applicant may format the specified forms as per requirement, making do provision for incorporation of the requested information.

2.2. Conflict of Interest

- 2.2.1 An Applicant shall not have a conflict of interest that may affect the Selection Process or the Consultancy (the "Conflict of Interest"). Any Applicant found to have a Conflict of Interest shall be disqualified. Applicant involved in in execution / implementation / monitoring of any of the schemes being evaluated in direct or indirect manner would be treated as Conflict of interest and shall be disqualified.
- 2.2.2 The Authority requires that the Agency provides professional, objective, and impartial advice and at all times hold the Authority's interests paramount, avoid conflicts with other assignments or its own interests, and act without any consideration for future work. The Agency shall not accept or engage in any assignment that would be in conflict with its prior or current obligations to other clients, or that may place it in a position of not being able to carry out the assignment in the best interests of the Authority.

2.3. Number of Proposals

No Applicant or its Associate shall submit more than one Application for the Consultancy. An Applicant applying individually or as an Associate shall not be entitled to submit another application.

2.4. Cost of Proposal

Applicant shall be responsible for all of the costs associated with the preparation of their Proposals and their participation in the Selection Process. The Authority will not be responsible or in any way liable for such costs, regardless of the conduct or outcome of the Selection Process.

2.5. Acknowledgement by Applicant

- 2.5.1 It shall be deemed that by submitting the Proposal, the Applicant has:

- i. Made a complete and careful examination of the RFP;
- ii. Received all relevant information requested from the Authority;
- iii. Accepted the risk of inadequacy, error or mistake in the information provided in the RFP or furnished by or on behalf of the Authority;
- iv. Satisfied itself about all matters, things and information, including matters hereinabove, necessary and required for submitting an informed Application and performance of all of its obligations there under;
- v. Acknowledged that it does not have a Conflict of Interest; and
- vi. Agreed to be bound by the undertaking provided by it under and in terms hereof.

2.6. Omissions, mistakes and errors

The Authority shall not be liable for any omission, mistake or error in respect of any of the above or on account of any matter or thing arising out of or concerning or relating to RFP or the Selection Process, including any error or mistake therein or in any information or data given by the Authority.

2.7. Right to reject any or all Proposals

- 2.7.1 Notwithstanding anything contained in this RFP, the Authority reserves the right to accept or reject any Proposal and to annul the Selection Process and reject any or all Proposals, at any time without any liability or any obligation for such acceptance, rejection or annulment, and without assigning any reasons therefor.
- 2.7.2 Without prejudice to the generality of Clause 2.7.1, the Authority reserves the right to reject any Proposal if:
 - i. At any time, a material misrepresentation is made or discovered, or
 - ii. The Applicant does not provide, within the time specified by the Authority, the supplemental information sought by the Authority for evaluation of the Proposal.
- 2.7.3 Misrepresentation/ improper response by the Applicant may lead to the disqualification of the Applicant. If such disqualification / rejection occurs after the Proposals have been opened and the highest ranking Applicant gets disqualified / rejected, then the Authority reserves the right to consider the next best Applicant, or take any other measure as may be deemed fit in the sole discretion of the Authority, including annulment of the Selection Process.

B. Documents

2.8. Contents of the RFP

This RFP comprises the Disclaimer set forth hereinabove, the contents as listed below and will additionally include any Addendum / Amendment issued in accordance with Clause 2.10.

Request for Proposal

- 1 Introduction
- 2 Instructions to Applicants
- 3 Criteria for Evaluation
- 4 Standard practices
- 5 List of Agencies eligible for participating in this Limited Tendering

Schedules

- 1 Terms of Reference
- 2 List of Projects for Site Evaluation
- 3 Brief Description of Projects to be Evaluated

Appendices

Appendix – I: Technical Proposal

- Form 1: Letter of Proposal
- Form 2: Particulars of the Applicant
- Form 3: Statement of Legal Capacity
- Form 4: Power of Attorney for Authorized Representative
- Form 5: Power of Attorney for Lead Member
- Form 6: Abstract of Eligible Assignments of the Applicant
- Form 7: Details of Assignment
- Form 8: Proposed Key Personnel
- Form 9: Curriculum Vitae (CV) of Key Personnel
- Form 10: Proposed Approach, Methodology and Work Plan

Appendix – II: Financial Proposal

- Form 1: Covering Letter
- Form 2: Financial Proposal

2.9. Clarifications

Applicants requiring any clarification on the RFP may send their queries to the Authority in writing by e-mail, mentioning relevant clause and page number of RFP (if any), before the date mentioned in the Schedule of Selection Process at Clause 1.8 with subject titled:

“Queries/Request for Additional Information concerning Request for Proposal (RFP) for Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism Government of India”

2.10. Amendment of RFP

- 2.10.1 At any time prior to the deadline for submission of Proposal, the Authority may, for any reason, whether at its own initiative or in response to clarifications requested by an Applicant, modify the RFP document by the issuance of Addendum/ Amendment/ Corrigendum and posting it on the Official Website.
- 2.10.2 All such Addendum/ Amendment/Corrigendum will be notified on the official website of the Ministry of Tourism www.tourism.gov.in along with the revised RFP containing the amendments and will be binding on all Agencies.
- 2.10.3 In order to afford the Applicant a reasonable time for taking an amendment into account, or for any other reason, the Authority may, in its sole discretion, extend the PDD. If date extended, it will be notified on the website.

C. Preparation and Submission of Proposal

2.11. Language

- 2.11.1 The Proposal with all accompanying documents (the “Documents”) and all communications in relation to or concerning the Selection Process shall be in English language and strictly on the forms provided in this RFP. No supporting document or printed literature shall be submitted with the Proposal unless specifically asked for and in case any of these Documents is in another language, it must be accompanied by an accurate translation of all the relevant passages in English, in which case, for all purposes of interpretation of the Proposal, the translation in English shall prevail.

2.12. Format and signing of proposal

- 2.12.1 The Applicant shall provide all the information sought under this RFP. The Authority would evaluate only those Proposals that are received in the specified forms and complete in all respects and by due date and time.
- 2.12.2 The Applicant shall submit its proposal in the electronic form on or before the date and time as mentioned in the Schedule of Selection Process.
- 2.12.3 The Proposal shall be typed or written in indelible ink and signed by the authorized signatory of the Applicant who shall initial each page. All the alterations, omissions,

additions, or any other amendments made to the Proposal shall be initiated by the person(s) signing the Proposal.

2.12.4 Proposals along with all the scanned copies of the document should be submitted in the electronic form only through CPPP e-tendering system as mentioned above. Before the bid documents are uploaded, the proposal should be signed by the authorized representative (the "Authorized Representative") as detailed below:

- i. By the Director of the Institute; or
- ii. By the Dean or Full time faculty of the Institute duly authorized by the Director of the Institute.

A copy of the Power of Attorney for Authorized Representative (in case of Consortium by Authorized Representative of Lead Member of Consortium) certified under the hands of a Director (of the Institute) and notarized by a notary public in the form specified in Appendix-I (Form 4/5) shall accompany the Proposal.

2.12.5 The following documents shall be sent separately to the Authority in original through Speed Post / Registered Post or delivered by hand to the person specified in the Clause 1.11.1 in a sealed envelope on or before the Proposal Due Date, failing which the Proposal shall be rejected:

- (a). Power of Attorney as required under Clause 2.12.4; and

The envelope specified in this clause 2.12.5 shall clearly bear the following identification: "Request for Proposal for Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism Government of India"

2.12.6 Applicants should note the PDD, as specified in Clause 1.8, for submission of Proposals. Except as specifically provided in this RFP, no supplementary material will be entertained by the Authority, and that evaluation will be carried out only on the basis of Documents uploaded on the CPP portal by the closing time of Proposal Due Date. Applicants will ordinarily not be asked to provide additional material information or documents subsequent to the date of submission, and unsolicited material if submitted will be summarily rejected. For the avoidance of doubt, the Authority reserves the right to seek clarifications under and in accordance with the provisions of Clause 2.18.

2.13. Technical Proposal

2.13.1 Applicants shall submit the technical proposal in the formats at Appendix-I (the "Technical Proposal"). Only Agencies approved by the Ministry of Tourism are allowed to submit the proposal.

While submitting the Technical Proposal, the Applicant shall in particular, ensure that:

- i. All forms are submitted in the prescribed formats in Appendix-I and signed by the prescribed signatories;
- ii. Power of Attorney for Authorized Representatives (in case of Consortium by Authorized Representative of Lead Member of Consortium), if applicable, executed as per Applicable Laws

- iii. CVs of all Professional Personnel have been included;
- iv. Key Personnel would be available for the period indicated in the TOR;

2.13.2 **Failure to comply with the requirements spelt out in this Clause 2.13 shall make the Proposal** liable to be rejected. The Technical Proposal shall not include any financial information relating to the Financial Proposal.

2.13.3 The Authority reserves the right to verify all statements, information and documents, submitted by the Applicant in response to the RFP. Any such verification or the lack of such verification by the Authority to undertake such verification shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the Authority there under.

2.13.4 In case it is found during the evaluation or at any time before issuing of award letter or after its issuance and during the period of subsistence thereof, that one or more of the eligibility conditions have not been met by the Applicant or the Applicant has made material misrepresentation or has given any materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as the Agency either by issue of the LOA and if the Selected Applicant has already been issued the LOA, as the case may be, the same shall, notwithstanding anything to the contrary contained therein or in this RfP, be liable to be terminated, by a communication in writing by the Authority without the Authority being liable in any manner whatsoever to the Selected Application or Agency, as the case maybe.

In such an event, the Authority shall forfeit all outstanding payments, without prejudice to any other right or remedy that may be available to the Agency.

2.14. Financial Proposal

2.14.1 Applicants shall submit the financial proposal in the formats at Appendix-II (the "Financial Proposal") clearly indicating the total cost of the Consultancy in both figures and words, in Indian Rupees, and signed by the Applicant's Authorized Representative. In the event of any difference between figures and words, the amount indicated in words shall prevail. In the event of a difference between the arithmetic total and the total shown in the Financial Proposal, the lower of the two shall prevail.

2.14.2 While submitting the Financial Proposal, the Applicant shall ensure the following:

- i. All the costs associated with the consultancy shall be included in the Financial Proposal. These shall normally cover remuneration for all the Personnel (Expatriate and Resident, in the field, office etc.), accommodation, air fare, field surveys including hiring & training of field staff, equipment, printing of documents, etc. The total amount indicated in the Financial Proposal shall be without any condition attached or subject to any assumption and shall be final and binding. In case any assumption or condition is indicated in the Financial Proposal, it shall be considered non-responsive and liable to be rejected.
- ii. Authority may request the Key Personnels to make themselves available for meeting at its office at their convenient date and time with regards to discussion on deliverables. All related expenses shall be taken into account in quoted the professional fees.
- iii. The Financial Proposal shall take into account professional fees and all out of pocket

expenses except GST which shall be paid extra as per applicable laws. Further, all payments shall be subject to deduction of taxes at source as per Applicable Laws.

2.15. Submission of Proposal

- 2.15.1 The Applicants shall submit the Proposal online through CPP portal with all pages numbered serially and by giving an index of submissions. Each page of the submission shall be initialed by the Authorized Representative of the Applicant as per the terms of the RFP. In case the proposal is submitted on the document downloaded from Official Website, the Applicant shall be responsible for its accuracy and correctness as per the version uploaded by the Authority and shall ensure that there are no changes caused in the content of the downloaded document. In case of any discrepancy between the downloaded or photocopied version of the RFP and the original RFP issued by the Authority, the latter shall prevail.
- 2.15.2 The Technical Proposal and Financial Proposal shall be typed or written in indelible ink and signed by the Authorized Representative of the Applicant. All pages of the original Technical Proposal and Financial Proposal must be numbered and initialed by the person or persons signing the Proposal.
- 2.15.3 The completed Proposal must be submitted online on or before the specified time on Proposal Due Date. Proposals submitted by fax, telex, telegram or e-mail shall not be entertained.
- 2.15.4 The Proposal shall be made in the Forms specified in this RFP. Any attachment to such Forms must be provided on separate sheets of paper and only information that is directly relevant should be provided. This may include photocopies of the relevant pages of printed documents. No separate documents like printed annual statements, company brochures, copy of contracts etc. will be entertained.
- 2.15.5 The rates quoted shall be firm throughout the period of performance of the consultancy and discharge of all obligations of the Agency under the Agreement.

2.16. Proposal Due Date

- 2.16.1 Proposal should be submitted on or before 1600 Hrs on the PDD and address provided in the Data Sheet in the manner and form as detailed in this RFP. A receipt thereof may be obtained from the person specified therein.
- 2.16.2 The Authority may, in its sole discretion, extend the PDD by issuing an Addendum in accordance with Clause 2.10 uniformly for all Agencies.

D. Evaluation Process

2.17. Evaluation of Proposals

- 2.17.1 The Authority shall open the Proposals after 1600 Hours on the next day of the Proposal Due Date via online bid opening. The folder of technical proposal shall be opened first. The folder of Financial Proposal shall be kept locked for opening at a later date. Due to unforeseen reasons, the Authority reserves the right on deciding on the later date for opening of bids.
- 2.17.2 Prior to evaluation of Proposals, the Authority will determine whether each Proposal is responsive to the requirements of the RFP. A Proposal shall be considered responsive only if:
- i. The Technical Proposal is received in the form specified at Appendix-I;
 - ii. It is received by the PDD including any extension thereof pursuant to this RfP;
 - iii. It is accompanied by the Power of Attorney as specified;
 - iv. It contains all the information (complete in all respects) as requested in the RfP; and
 - v. It does not contain any condition or qualification;
- 2.17.3 The Authority reserves the right to reject any Proposal which is non- responsive and no request for alteration, modification, substitution or withdrawal shall be entertained by the Authority in respect of such Proposals.
- 2.17.4 The Authority shall subsequently examine and evaluate Proposals in accordance with the Selection Process specified at Clause 2.17 and the criteria set out in Section 3 of this RFP.
- 2.17.5 After the technical evaluation, the Authority shall prepare a list of technically qualified Applicants in terms of Clause 3.2 for opening of their Financial Proposals. The Authority will not entertain any query or clarification from Applicants who fail to qualify at any stage of the Selection Process.
- 2.17.6 The final ranking of the Proposals shall be carried out in terms of Clauses 3.4.
- 2.17.7 Applicants are advised that Selection shall be entirely at the discretion of the Authority. Applicants shall be deemed to have understood and agreed that the Authority shall not be required to provide any explanation or justification in respect of any aspect of the Selection Process or Selection.
- 2.17.8 Any information contained in the Proposal shall not in any way be construed as binding on the Authority, its agents, successors or assigns, but shall be binding against the Applicant if the Consultancy is subsequently awarded to it.

2.18. Clarifications

- 2.18.1 To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek clarifications from any Applicant regarding its Proposal. Such clarification(s) shall be

provided within the time specified by the Authority for this purpose. Any request for clarification(s) and all clarification(s) in response thereto shall be in writing.

- 2.18.2 If an Applicant does not provide clarifications sought under Clause 2.18.1 above within the specified time, its Proposal shall be liable to be rejected. In case the Proposal is not rejected, the Authority may proceed to evaluate the Proposal by construing the particulars requiring clarification to the best of its understanding, and the Applicant shall be barred from subsequently questioning such interpretation of the Authority.

E. Appointment of Agency

2.19. Award of Contract

- 2.19.1 The Authority may examine the CVs of all the Professional Personnel and those not found suitable shall be replaced by the Applicant to the satisfaction of the Authority.
- 2.19.2 The Authority may examine the credentials of all Sub-Consultants/ Consortium Members proposed for this Consultancy and those not found suitable shall be replaced by the Selected Applicant to the satisfaction of the Authority.
- 2.19.3 After selection, a Letter of Award (the "LOA") shall be issued, by the Authority to the Selected Applicant and the Selected Applicant shall, within 7 (seven) days of the receipt of the LOA, sign and return the duplicate copy of the LOA in acknowledgement thereof. In the event the duplicate copy of the LOA duly signed by the Selected Applicant is not received by the stipulated date, the Authority may, unless it consents to extension of time for submission thereof, may cancel the award.

2.20. Commencement of Consultancy

The Agency shall commence the Consultancy within seven days of the date of issuance of LOA, or such other date as may be mutually agreed.

2.21. Proprietary data

Subject to the provisions of this RFP, all documents and other information provided by the Authority or submitted by an Applicant to the Authority shall remain or become the property of the Authority. Applicants are to treat all information as strictly confidential. The Authority will not return any Proposal, or any information related thereto. All information collected, analyzed, processed or in whatever manner provided by the Applicant to the Authority in relation to the Consultancy shall be the property of the Authority.

2.22. Penalty Clause

If the delivery of any report / stage as per the Terms of Reference is delayed from the delivery schedule approved by the Authority, a penalty @ 2% of the total consultancy fee payable would be imposed for each week of delay to a maximum of 10%. The penalty amount would be deducted from the payment applicable for the contract.

3. Criteria for Evaluation

3.1. Technical Evaluation of Proposals

3.1.1 In the first stage, the Technical Proposal will be evaluated on the basis of experience of the proposed key personnel, Applicant's experience and its understanding of TOR, proposed approach & methodology and work plan.

3.1.2 The scoring criteria to be used for evaluation shall be as follows:

Sn	Criteria	Maximum Score
(A)	Relevant experience of Key Personnel of Core Team Marks for the below mentioned profiles shall be evaluated based on submitted CV (Appendix-I Form 9). The CV of each Team member will have details of Maximum 2 project which will be considered for evaluation	40
1.	Team Leader (shall be from the lead member in case of consortium) Minimum 15 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs Marking for Relevant Experience 5 marks for experience of leading each Eligible assignment	10
2.	Monitoring and Evaluation Expert Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs Marking for Relevant Experience 2.5 marks for experience of managing MIS in each Eligible assignment	5
3.	Economist Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs Marking for Relevant Experience 2.5 marks for experience as strategy/ policy/ sector expert role in each eligible assignment	5
4.	Tourism/Social Sector/Development Studies Expert Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs or similar reputed institutions Marking for Relevant Experience 1 marks for experience of working on each eligible assignment with additional 1.5 marks for the eligible assignment of tourism/ hospitality sector	5
5.	Data Analyst/ Statistician Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs Marking for Relevant Experience 2.5 marks for experience of managing/ analyzing large scale data in each eligible assignment	5
6.	Finance Expert Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs Marking for Relevant Experience 2.5 marks for experience of working as Finance expert on at least	5

Sn	Criteria	Maximum Score
	TWO large scale projects/ schemes of more than ₹ 500 Cr.	
7.	<p>Environment, Climate Change and Sustainability Expert Minimum 10 years of academic & research experience with at least 3 years of experience as faculty at any of the IIMs or similar reputed institutions</p> <p>Marking for Relevant Experience 2.5 marks for experience of working as Environment/ Climate Change/ Sustainability expert on at least TWO large scale projects of more than ₹ 500 Cr.</p>	5
B	<p>Relevant Experience of the Agency or Lead Member in case of Consortium (The applicant would submit maximum 2 projects for each type of assignments mentioned below and would make a presentation on its relevance to this work)</p>	20
1.	Experience in undertaking TWO projects for evaluation of Central/ State Government Schemes/ Policies / Plans and other similar engagements where project cost/scheme outlay is of more than ₹500 Crore	10
2.	Experience of working on Tourism/Social Sector/ Industry Development Policy for any State or Country	10
C	<p>Proposed Approach, Methodology & Work Plan Applicant shall submit the proposed Approach, Methodology and Work Plan as per Appendix-I Form 10 covering the following and same would be presented before the designated evaluation committee:</p> <p>(i) Conceptual Clarity and Understanding of the destination development schemes of Ministry of Tourism. (ii) Proposed vision for development of destinations and understanding of world-class practices in tourism strategy, sustainability, destination management, skilling, etc. (iii) Execution approach for the assignment and methodology for carrying out the activities to obtain the expected output within the time period. (iv) Detailed Work plan with breakdown of the tasks, activities, their content and duration, phasing and interrelations, milestones (including interim approvals by the Client), and delivery dates of the reports. The proposed work plan should be consistent with the technical approach and methodology, showing understanding of the TOR. (v) Deployment plan for Survey Team with roles & responsibility at each destinations to achieve the milestones.</p> <p>(The Core Team mentioned in Sn (A) of this table shall be required to give Technical Presentation jointly to the evaluation committee and detail how they would contribute to the assignment based on their experience)</p>	40
	Grand Total	100

3.1.3 Applicant shall be required to provide details for relevant projects for each Personnel and Applicant's specific experience as mentioned in Clause 3.1.2 above. In case the applicant submits details for more projects than required for evaluation, then the

Authority will evaluate only those projects listed at top for technical evaluation.

3.1.4 Eligible Assignments

For the purposes of satisfying the Conditions of Eligibility and for evaluating the Proposals under this RFP, evaluation studies in respect to Central/ State government Schemes/ Policies / Plans or Impact assessment for large projects having cost more than ₹500 Crore shall be deemed as eligible assignments (the "Eligible Assignments") The eligible assignments must have been undertaken in the last 10 (ten) years preceding the PDD.

3.1.5 Completion Certificate

Completion of the assignments submitted by the Applicants for evaluation should be certified by completion certificates issued by the client. On-going assignments for which 60% of work has been completed by the Agency as fee received and certified by Authorized Signatory shall be considered. Supporting documents to be provided (Work Order, Client Letter, and Completion Certificate etc.).

3.2. Short listing of Technically Qualified Applicants

Only those Applicants whose Technical Proposals get a score of 70 (seventy) marks or more out of 100 (one hundred) shall be declared as technically qualified for financial evaluation in the second stage and shall be ranked from highest to the lowest on the basis of their technical score (ST).

However, if the number of such pre-qualified Applicants is less than two, the Authority may, in its sole discretion, pre-qualify the Applicant(s) whose technical score is less than 70 (seventy) marks; provided that in such an event, the total number of pre-qualified and short-listed Applicants shall not exceed two.

3.3. Evaluation of Financial Proposal

3.3.1 For financial evaluation, the Total Professional Fee indicated in the Financial Proposal as per Form 2 of Appendix-II, will be considered. Each Financial Proposal will be assigned a financial score (SF).

3.3.2 The Authority shall determine whether the Financial Proposals are complete, unqualified, and unconditional. The cost indicated in the Financial Proposal shall be deemed as final and reflecting the total cost of services. Omissions, if any, in costing any item shall not entitle the firm to be compensated and the liability to fulfil its obligations as per the Terms of Reference within the total quoted price shall be that of the Agency. The lowest Financial Proposal (FM) shall be given a financial score (SF) of 100 points. The financial scores of other Proposals shall be computed as follows:

$$SF = 100 \times FM/F$$

(F = amount of Financial Proposal)

3.4. Combined and Final Evaluation

3.4.1 Proposals shall finally be ranked according to their combined technical (ST) and financial (SF) scores as follows:

$$S = ST \times Tw + SF \times Fw$$

Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and Financial Proposal, which shall be 0.70 and 0.30 respectively.

- 3.4.2 The selected applicant shall be the first ranked Applicant (having the highest combined score). The second-ranked Applicant shall be kept in reserve and may be invited for discussion in case the first ranked Applicant withdraws or fails to comply with the requirements specified in this RFP.
- 3.4.3 In case the Combined Score (S) (up to one digit after decimal) is a tie amongst technically qualified Applicants, then the following preference hierarchy of selection shall be adopted to select the successful applicant.
- (i) Preference 1: Applicant who has attained the higher financial score amongst the applicants as per Clause 3.3.2
 - (ii) Preference 2: Applicant who has attained the higher score in technical evaluation criteria 3.1.2 (B) Relevant Experience of Agency.
 - (iii) Preference 3: In case of a tie, once again at Preference 1 & 2, then the award shall be decided by draw of lots, in the presence of the eligible applicants.

4. Standard of Practices

4.1. Standard of Ethics

- 4.1.1 The Applicants and their respective officers, employees, agents and advisers shall observe the highest standard of ethics during the Selection Process. Notwithstanding anything to the contrary contained in this RFP, the Authority shall reject a Proposal without being liable in any manner whatsoever to the Applicant, if it determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice (collectively the "Prohibited Practices") in the Selection Process. In such an event, the Authority shall, without prejudice to its any other rights or remedies, forfeit and appropriate the Performance Security, if available, as mutually agreed genuine pre-estimated compensation and damages payable to the Authority for, inter alia, time, cost and effort of the Authority, in regard to the RFP, including consideration and evaluation of such Applicant's Proposal.
- 4.1.2 Without prejudice to the rights of the Authority hereinabove and the rights and remedies which the Authority may have under the LOA if an Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during the Selection Process, or after the issue of the LOA, such Applicant shall not be eligible to participate in any tender or RFP issued by the Authority during a period of 2 (two) years from the date such Applicant, is found by the Authority to have directly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the case maybe.

4.2. Miscellaneous

- 4.2.1 The Selection Process shall be governed by, and construed in accordance with, the laws of India and the Courts at Delhi shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or in connection with the Selection Process.
- 4.2.2 The Authority, in its sole discretion and without incurring any obligation or liability, reserves the right, at any time, to:
- i. Suspend and/or cancel the Selection Process and/or amend and/or supplement the Selection Process or modify the dates or other terms and conditions relating there to;
 - ii. Consult with any Applicant in order to receive clarification for further information;
 - iii. Retain any information and/or evidence submitted to the Authority by, on behalf of and/or in relation to any Applicant; and/or
 - iv. Independently verify, disqualify, reject and/or accept any and all submissions or other information and/or evidence submitted by or on behalf of any Applicant.
- 4.2.3 It shall be deemed that by submitting the Proposal, the Applicant agrees and releases the Authority, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the exercise of any rights and/or performance of any obligations hereunder, pursuant hereto and/or in connection herewith and waives any and

all rights and/ or claims it may have in this respect whether actual or contingent and whether present or future.

- 4.2.4 All documents and other information supplied by the Authority or submitted by an Applicant shall remain or become, as the case may be, the property of the Authority. The Authority will not return any submissions made hereunder. Applicants are required to treat all such documents and information as strictly confidential.
- 4.2.5 The Authority reserves the right to make inquiries with any of the clients listed by the Applicants in their previous experience record.

5. List of Agencies eligible for participating in this Limited Tendering

S.No.	Name of the Agencies
1	Indian Institute of Management (IIM), Ahmedabad
2	Indian Institute of Management (IIM), Bangalore
3	Indian Institute of Management (IIM), Calcutta
4	Indian Institute of Management (IIM), Lucknow
5	Indian Institute of Management (IIM), Indore
6	Indian Institute of Management (IIM), Kozhikode
7	Rajiv Gandhi Indian Institute of Management, (RGIIM), Shillong
8	Indian Institute of Management (IIM), Rohtak
9	Indian Institute of Management (IIM), Raipur
10	Indian Institute of Management (IIM), Ranchi
11	Indian Institute of Management (IIM), Tiruchirappalli
12	Indian Institute of Management (IIM), Kashipur
13	Indian Institute of Management (IIM), Udaipur

Schedules

6. SCHEDULE – 1: Terms of Reference (TOR)

6.1. Background

India's tourism landscape is diverse, catering to a multitude of preferences and interests. The country's offerings range from spiritual destinations in the temple towns, rich cultural tapestries of art & music, festivals, historic monuments, eco-tourism destinations including rich tropical wildlife in national parks and sanctuaries. India with its variety, also offers deep-rooted heritage and evolving modernity. This rich tourism offerings attracts millions of domestic and international tourists each year, seeking experiences that are both unique and transformative.

Recognizing the potential of tourism as a significant economic driver, there is a pressing need to elevate India's infrastructure to world-class standards to create world class tourist destinations. This includes enhancing connectivity, ensuring sustainable practices, and improving hospitality services to ensure a safe, enjoyable, and seamless experience for tourists.

By investing in the development of tourism infrastructure and promoting responsible tourism, India can not only preserve its natural and cultural assets but also create a more inclusive and prosperous industry.

Ministry of Tourism through its destination development scheme such as Swadesh Darshan, PRASHAD and Scheme of Assistance to Central Agencies for Tourism Infrastructure Development undertakes development of infrastructure facilities at various tourist destinations. Each of these schemes has distinct objectives and intended outcomes.

All these destination development schemes are operational and have approval have till 15th Finance commission period i.e. 2025-26. It is essential to have an independent impact assessment for continuation of these schemes beyond 15th FC period.

Ministry of Tourism (MoT) have conducted scheme specific performance assessments in the past but a holistic and evaluation is now proposed which will help develop future course of action aligning with the vision of the Viksit Bharat – 2047.

6.2. Objectives of the Evaluation Study

a) Scheme Analysis:

- i. To assess qualitatively and quantitatively each destination development scheme on the Relevance, Effectiveness, Efficiency, Impact, Equity, Coherence and Sustainability framework.
- ii. To assess the destination development schemes on following cross-sectional themes:
 - Direct/Indirect Employment Generation
 - Gender Mainstreaming
 - Safety & Security
 - Use of IT / Technology in driving Efficiency

- Development, Dissemination & Adoption of Innovative Practices
- Unlocking Synergies with other Government Programmes
- Improvement in competitiveness of tourist destination
- Improvement in carrying capacity of the destination
- Sustainable Development Goals (SDGs)
- Increase in private investment
- Social Inclusion

b) Process Evaluation:

This component of the evaluation study requires a detailed assessment of the implementation process of each of the destination development schemes. This would evaluate whether the intended benefits of the scheme are reaching tourists and local stakeholders in a timely manner. This will assess the mechanism and time taken in each step of the process both administrative and technical involved in the scheme implementation. Also, suggest measures to make the implementation processes robust enabling project implementation in an efficient and timely manner.

c) To identify and highlight scalable best practices and home-grown innovations, if any, create case studies for further dissemination.

d) Rationalization of Schemes:

- To provide recommendations on the need to continue the schemes in their existing form, modify, scale-up, scale-down or close down the schemes based on the above scheme-level analysis and with regards to the aim of making our destinations as world class tourist destinations for sustainable and responsible tourism.
- Feasibility and benefits of having an umbrella or integrated scheme of destination development instead of multiple schemes.
- To suggest revisions in the scheme/schemes design for the effective implementation in future.

6.3. Scope of Services – Proponents of Scheme Assessment

- Reference period of the study:** The scheme evaluation based on primary data collection will be for the projects physically completed till March 2024.
- Based on meta-analysis and key informant interviews, and focus group discussions (FGDs), the evaluation study will provide insights into reasons for success and failure of program design, institutional arrangements, human resources, political economy considerations, among others. The study will also provide strategic insights into:
 - Sector gaps both due to lack of specific interventions and failure or poor outcomes of existing schemes;
 - Gaps in Project and destination/ site selection process
 - Institutional and human resource failures and best practices;
 - Institutional provisions for monitoring and evaluation;
 - Adoption of technology for effective program implementation;
 - Political economy constraints and program design constraints/provisions; among others.

- c) **Secondary research:** This will involve review of following:
- i. National and International development goals and sector documents.
 - ii. Scheme guidelines
 - iii. Study of sanctioned detailed project reports (DPRs)
 - iv. Study of project reports, Utilization Certificates and closure documents submitted by the implementing agency.
 - v. Scheme progress review documents.
 - vi. Standard Operating Procedures (SOPs) laid over the years.
 - vii. Financial data on allocation and expenditures of the schemes.
 - viii. Annual reports of the ministry for output and outcome assessment.
 - ix. Available evaluation reports done at the State level, for the states/destinations covered under field study, if applicable.
 - x. Previous evaluations done by the Ministry.
 - xi. Research paper/articles published in peer reviewed journals.
 - xii. Also, MIS/Dashboards/Periodic status reports.
 - xiii. Other data and reports as required for the purpose of evaluation.
- d) Understanding process and implementation process with scheme divisions and Implementing Agencies at State.
- e) Developing detailed methodology and plan for project evaluation. This will form part of inception report and shall be finalized in consultation with the Ministry.
- f) The field study would also include the following:
- i. Designing of the discussion guides for focus group discussions, interview guides for in-depth interviews and structured questionnaires/schedules. This will form part of Inception Report and approved by Ministry.
 - ii. Preparation of the analysis plan shall describe the analysis framework and tools that will be used for evaluation before the commencement of the field survey. Also, the FGDs should have questions that elicits quantitative responses and the empirical analysis in the report should include analysis based on these quantitative data collected. These tools and analysis plan will form part of Inception Report and shall be finalized in consultation with the Ministry.
 - iii. The key informant interviews and FGDs will include personnel from State Government, executing agencies, O&M agencies, other agencies involved in enabling scheme's success, beneficiaries (say tourists (both first time visitor & repeat visitor), street vendors, shop owners, etc.), other stakeholders such as hotel associations, tour operators, district administration, police administration, nearby resident, impacted persons, etc.
 - iv. Identifying major assets/ facilities developed under each project for assessment of its on-site impact and operational status and to see how far these assets/facilities benefitted the end beneficiaries.
 - v. Assessment of additional finance pooled through State Government projects and Private sector investments on account of investments made under the scheme.
 - vi. Level of satisfaction of the beneficiaries/end users on account of assets/facilities developed under each scheme.

- vii. Assessing convergence of the scheme, both intended and actual, to other developmental programmes of the Central and the State Governments as well as with private sector, CSR efforts, international multilateral and bilateral aid, etc.
 - viii. Establishment of a field team for survey and other local operations to cover **all the projects shortlisted by the Ministry (see Schedule -2)**.
 - ix. Recruitment of investigators and training/capacity building of the field team.
 - x. Putting in place appropriate digital systems for data collection and management.
 - xi. Collecting and compiling the quality data from selected areas.
 - xii. High quality data management and adherence to quality assurance mechanisms as per agreed protocols, plans and schedules.
 - xiii. Collation and data cleaning
 - xiv. Running data analysis and submitting cross-tabulations/summarizations
- g) Based on primary and secondary study, identification of key bottlenecks/issues & challenges (limitation of certain acts/laws and jurisdiction issues, capacity constraints of implementing agencies both technical as well as administrative including contract management and in terms of both quality and quantity of manpower, asset maintenance & management, citizen engagement, non-integrated nature of planning of project with overall destination, lack of coordination between stakeholders, Financial conditions of agencies in the implementation mechanisms, etc.) of various destination development schemes.
- h) Based on primary and secondary study, identify gaps in the broad sectoral outcomes where national priorities/SDGs/destination aspirations are not being addressed either due to absence of interventions or non-performance of existing schemes/interventions.
- i) Best practices and scalable solutions to be identified.
- j) Preparation of draft report and conducting stakeholder consultations
- k) Incorporating concurrent feedback into the workflow.
- l) Submission of final report along with all the soft copy of all the data collected as part of the consultancy.

6.4. Time Period for the Consultancy

The consultancy assignment shall be completed by the agency within a period of 180 days from the date of award of the work.

6.5. Payment Schedule

The agency will undertake the study at a total cost as proposed during the bid. The payment schedule linked to the specified deliverables above is given below:

Sn.	Deliverable	Timeline	% Release
1	Award of work by Ministry	T + 0	10 (as mobilization advance)
2	Inception report approved by Authority	T + 21	30 (inclusive of mobilization advance)
3	Submission of Draft Report to	T + 150	30

	Authority		
4	Final Report approved by Authority	T + 180	40

Note: 'T' refers to date of award of work

6.6. Team Structure

The Agency shall form a multi-disciplinary team (the "Consultancy Team") for undertaking this consultancy. The Consultancy Team shall consist of the following key personnel (the "Key Personnel"). The responsibilities of key personnel is as specified below:

Sn.	Key Personnel	Responsibilities
Core Team (Expected to be deployed over the entire duration of the consultancy and to be scored as a part of the bid evaluation)		
1	Team Leader	<p>Team Leader will lead, co-ordinate and supervise the multidisciplinary team for preparation of the Evaluation Study, and act as a focal point to the Authority throughout the duration of the Consultancy for the specific sector. She/ He will be responsible for:</p> <ul style="list-style-type: none"> — Overall execution of the consultancy assignment. — Accountable leadership providing guidance, problem solving support and leading discussions with senior stakeholders. — Defining the detailed work plan, and managing the team against the work plan — Ensure all deliverables and milestones are satisfactorily delivered. — Provide insights from experience in Social sector projects, PSU/Govt. work, large scale projects.
2	Monitoring and Evaluation Expert	<p>She/He will be responsible for:</p> <ul style="list-style-type: none"> — Designing the overall study approach to synthesize sectoral analysis and the scheme-wise analysis. — Organizing and overseeing the use of qualitative and quantitative evaluation techniques — Designing a meta-analysis plan based on the secondary data. — Designing primary data collection tools like discussion guides for focus group discussions, agenda for in-depth interviews and prepare a data analysis plan. — Ensuring data quality of the primary data collected and the use of latest analytical tools for qualitative and quantitative data analysis
3	Economist	<p>She /He will be responsible for:</p> <ul style="list-style-type: none"> — Providing economic perspectives on all aspects of the study, including improvement in local economy of destination — Providing analysis, insights and inputs focussing on the cross-sectional themes of direct/indirect employment generation, impact on and role of private sector, community and tourism industry at large — Reviewing of Schemes in terms of programme design, implementation and monitoring and evaluation as per the ToR.

Sn.	Key Personnel	Responsibilities
4	Tourism Social Sector/ Development Studies Expert	<p>She/ He will be responsible for:</p> <ul style="list-style-type: none"> — Providing tourism perspectives on all aspects of the study, including improvement in tourism products, destination attractiveness, etc. — Assist in developing agenda of FGDs which will help capture indicators of tourism development and tourist touchpoints. — Assessing implementation and monitoring framework and identify challenges. — Identifying best practices and document them.
5	Data Analyst/ Statistician	<p>S/he will be responsible for:</p> <ul style="list-style-type: none"> — Providing basic statistical rigour in developing methodology including sampling, questionnaires, data analysis from primary and secondary sources. — Providing analysis plan, analysis of secondary and primary data, sector specific synthesis and recommendations, etc. among others.
6	Finance Specialist	<p>She/He will provide:</p> <ul style="list-style-type: none"> — Financial analysis of the investments made under the scheme and identify areas of private investment in infrastructure. — Assess the revenue generation mechanism for sustainability of infrastructure investments. — Identify and document financial management practices adopted by States — Identify best practices and document them.
7	Environment, Climate Change and Sustainability Specialist	<p>She/He will be responsible for:</p> <ul style="list-style-type: none"> — Providing expertise on assessing the integration of environmental sustainability and climate change in projects. — Recommending steps towards planning sustainable tourism and infrastructure. — Analysis, insights and inputs focusing on the cross-sectional themes of Climate change and sustainability

7. SCHEDULE – 2: List of Projects for Site Evaluation

(A) Swadesh Darshan

(Amount in INR Cr.)

Sn	Zone	State/	Name of the Project	Amount Sanctioned
1.	East	Andaman & Nicobar Islands	Development of Long Island-Ross Smith Island- Neil Island- Havelock Island- Baratang Island-Port Blair	27.57
2.	South	Andhra Pradesh	Development of Kakinada - Hope Island - Coringa Wildlife Sanctuary - Passarlapudi - Aduru - S Yanam – Kotipally	67.83
3.	South	Andhra Pradesh	Development of Nellore - Pulikat Lake - Ublamadugu Water Falls – Nelapattu- Kothakoduru- Mypadu - Ramateertham – Iskapalli	49.55
4.	North-East	Arunachal Pradesh	Development of Bhalukpong- Bomdila and Tawang	49.77
5.	North-East	Arunachal Pradesh	Development of Nafra- Seppa- Pappu, Pasa, Pakke Valleys- Sangdupota- New Sagalee- Ziro- Yomcha	96.72
6.	North-East	Assam	Development of Manas– Probitora– Nameri– Kaziranga– Dibru– Saikhowa	94.68
7.	North-East	Assam	Development of Tezpur – Majuli – Sibsagar	90.98
8.	East	Bihar	Development of Vaishali- Arrah- Masad- Patna- Rajgir- Pawapuri- Champapuri	33.96
9.	East	Bihar	Development of Kanwaria Route: Sultanganj – Dharmshala- Deoghar	44.76
10.	East	Bihar	Development of Buddhist circuit- Construction of Convention Centre at Bodhgaya	95.18
11.	East	Bihar	Development of Bhitiharwa- Chandrahia- Turkaulia	44.27
12.	East	Bihar	Development of Mandar Hill & Ang Pradesh	44.55
13.	West & Central	Chhattisgarh	Development of Jashpur- Kunkuri- Mainpat- Kamleshpur - Maheshpur -Kurdar - Sarodhadadar- Gangrel- Kondagaon– Nathiyanawagaon- Jagdalpur- Chitrakoot- Tirthgarh	96.1
14.	West & Central	Goa	Development of Sinquerim-Baga, Anjuna- Vagator, Morjim-Keri, Aguada Fort and Aguada Jail	97.65
15.	West & Central	Goa	Development of Coastal Circuit II: Rua De Orum Creek - Dona Paula -Colva - Benaullim	99.35

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Zone	State/	Name of the Project	Amount Sanctioned
16.	West & Central	Gujarat	Development of Ahmedabad- Rajkot- Porbandar –Bardoli- Dandi	59.17
17.	West & Central	Gujarat	Development of Vadnagar- Modhera	91.12
18.	West & Central	Gujarat	Development of Junagadh- Gir Somnath- Bharuch-Kutch- Bhavnagar- Rajkot- Mehsana	26.68
19.	North	Haryana	Development of Tourism Infrastructures at places related to Mahabharata in Kurukshetra	77.39
20.	North	Himachal Pradesh	Development of Himalayan Circuit: Kiarighat, Shimla, Hatkoti, Manali, Kangra, Dharamshala, Bir, Palampur, Chamba	68.34
21.	North	Jammu & Kashmir	Development of Jammu-Srinagar- Pahalgam-Bhagwati Nagar-Anantnag- Salamabad Uri-Kargil-Leh	77.33
22.	North	Jammu & Kashmir	Development of Tourist Facilities at Jammu-Rajouri-Shopian-Pulwama.	81.6
23.	North	Jammu & Kashmir	Development of Tourist Facilities - Construction of Assets in lieu of those Destroyed in Floods in 2014 under PM Development Package	90.43
24.	North	Jammu & Kashmir	Development of Tourist facilities at Mantalai and Sudhmahadev	91.99
25.	North	Jammu & Kashmir	Development of Tourist facilities at Anantnag-Pulwama-Kishtwar-Pahalgam-Zanskar Padum - Daksum - Ranjit Sagar Dam	86.39
26.	East	Jharkhand	Development of Eco Tourism circuit: Dalma- Betla National park- Mirchaiya- Netarhat	30.44
27.	South	Kerala	Development of Pathanamthitta- Gavi- Vagamon- Thekkady	64.08
28.	South	Kerala	Development of Sabarimala - Erumeli- Pampa-Sannidhanam	46.54
29.	South	Kerala	Development of Sree Padmanabha Arnamura	78.08
30.	South	Kerala	Development of Malanad Malabar Cruise Tourism Project	57.35
31.	West & Central	Madhya Pradesh	Development of Wildlife Circuit at Panna- Mukundpur- Sanjay- Dubri-Bandhavgarh- Kanha- Mukki- Pench	92.1
32.	West & Central	Madhya Pradesh	Development of Sanchi-Satna-Rewa- Mandsaur-Dhar	74.02
33.	West & Central	Madhya Pradesh	Development of Gwalior – Orchha – Khajuraho – Chanderi – Bhimbetka – Mandu	89.82

Sn	Zone	State/	Name of the Project	Amount Sanctioned
34.	West & Central	Madhya Pradesh	Development of Gandhisagar Dam- Mandleshwar Dam- Omkareshwar Dam- Indira Sagar Dam- Tawa Dam- Bargi Dam- Bheda Ghat- Bansagar Dam- Ken River	93.76
35.	West & Central	Maharashtra	Development of Sindhudurg Coastal Circuit - Sagareshwar, Tarkarli, Vijaydurg (Beach & Creek), Mitbhav	19.06
36.	West & Central	Maharashtra	Development of Waki- Adasa- Dhapewada- Paradsingha- Telankhandi- Girad	45.47
37.	North-East	Manipur	Development of Tourist Circuit in Manipur: Imphal- Khongjom	72.23
38.	North-East	Manipur	Development of Shri Govindajee Temple, Shri Bijoy Govindajee Temple – Shri Gopinath Temple – Shri Bungshibodon Temple – Shri Kaina Temple	45.34
39.	North-East	Meghalaya	Development of Umium (Lake View), U Lum Sohpetbneng-Mawdiangdiang – Orchid Lake Resort	99.13
40.	North-East	Meghalaya	Development of West Khasi Hills (Nongkhlaw- KremTiro – Khudoi & Kohmang Falls – Khri River- Mawthadraishan, Shillong), Jaintia Hills (Krang Suri Falls- Shyrmang- Iooksi), Garo Hills (Nokrek Reserve, Katta Beel, Siju Caves)	84.97
41.	North-East	Mizoram	Development of Thenzawl & South Zote, District Serchhip and Reiek.	92.26
42.	North-East	Mizoram	Development of Eco-Adventure Circuit Aizawl -Rawpuichhip – Khawhphawp – Lengpui – Chatlang- Sakawrhmuaitlang - Muthee – Beratlawng -Tuirial Airfield – Hmuifang	66.37
43.	North-East	Nagaland	Development of Tribal Circuit Peren- Kohima- Wokha	97.36
44.	North-East	Nagaland	Development of Mokokchung-Tuensang- Mon	98.14
45.	East	Odisha	Development of Gopalpur, Barkul, Satapada and Tampara	70.82
46.	South	Puducherry	Development of Dubrayapet – Arikamedu – Veerampattinam – Chunnambar - Nallavadu/Narambai - Manapet- Kalapet - Puducherry - Yanam	58.44
47.	South	Puducherry	Development of Franco- Tamil Village, Karaikal, Mahe and Yanam	49.44
48.	South	Puducherry	Development of Spiritual Circuit in Puducherry	34.96

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Zone	State/	Name of the Project	Amount Sanctioned
49.	North	Punjab	Development of Anandpur Sahib - Fatehgarh Sahib - Chamkaur Sahib - Ferozpur - Khatkar Kalan – Kalanour - Patiala	85.32
50.	North	Rajasthan	Development of Sambhar Lake Town and Other Destinations	50.01
51.	North	Rajasthan	Development of Govind Dev ji temple (Jaipur), Khatu Shyam Ji (Sikar) and Nathdwara (Rajsamand)	75.8
52.	North	Rajasthan	Development of Spiritual Circuit– 'Development of Churu (Salasar Balaji)- Jaipur (Shri Samodke Balaji, Ghatke Balaji, Bandheke Balaji)- Viratnagar (Bijak, Jainnasiya, Ambika Temple)- Bharatpur (Kaman Region)- Dholpur (Muchkund) - Mehndipur Balaji- Chittorgarh (Sanwaliyaji)	87.05
53.	North	Rajasthan	Development of Heritage Circuit Development of Rajsamand (Kumbhalgarh Fort) - Jaipur (Facade Illumination in Jaipur and Nahargarh Fort) -Jhalawar (Gagron Fort) - Chittorgarh (Chittorgarh Fort) – Jaisalmer (Jaisalmer Fort) - Hanumangarh (Gogamedi) - Udaipur (Pratap Gaurav Kendra) - Dholpur (Bagh-I-Nilofor and Purani Chawani) - Nagaur (Meera Bai Smarak, Merta) - Tonk (Sunehri Kothi)	70.61
54.	North-East	Sikkim	Development of Tourist Circuit linking Rangpo (entry) – Rorathang- Aritar- Phadamchen- Nathang-Sherathang- Tsongmo- Gangtok-Phodong- Mangan- Lachung-Yumthang- Lachen- Thangu- Gurudongmer- Mangan- Gangtok- TuminLingee- Singtam (exit)	98.05
55.	North-East	Sikkim	Development of Tourist Circuit Linking Singtam– Maka- Temi-BermoikTokel- Phongia- Namchi –Jorthang- Okharey- Sombaria-Daramdin- Jorethang- Melli (Exit)	95.32
56.	South	Tamil Nadu	Development of (Chennai- Mamamallapuram – Rameshwaram – Manpadu – Kanyakumari)	73.13
57.	South	Telangana	Development of Eco Tourism Circuit in Mahaboobnagar district	91.62
58.	South	Telangana	Development of Mulugu-Laknavaram- Medavaram- Tadvai- Damaravi- Mallur- Bogatha Waterfalls	79.87
59.	South	Telangana	Development of Qutub Shahi Heritage Park- Paigah Tombs- Hayat Bakshi Mosque- Raymond's Tomb	96.9

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Zone	State/	Name of the Project	Amount Sanctioned
60.	North-East	Tripura	Development of Agartala - Sipahijala - Melaghar - Udaipur - Amarpur- Tirthamukh- Mandirghat- Dumboor- NarikelKunja- Gandachara- Ambassa	82.85
61.	North-East	Tripura	Development of Surma Cherra- Unakoti- Jampui Hills- Gunabati - Bhunaneshwari- Neermahal- Boxanagar- Chottakhola- Pilak- Avangchaarra	44.83
62.	North	Uttar Pradesh	Development of Srawasti, Kushinagar, & Kapilwastu	87.89
63.	North	Uttar Pradesh	Development of Chitrakoot and Shringverpur	69.45
64.	North	Uttar Pradesh	Development of Ahar-Aligarh-Kasganj- Sarosi (Unnao)-Pratapgarh- Kausambi- Mirzapur-Gorakhpur-Domariyaganj-Basti- Barabanki-Azamgarh-Kairana- Baghpat- Shahjahanpur	71.91
65.	North	Uttar Pradesh	Development of Bijnor- Meerut- Kanpur- Kanpur Dehat- Banda- Ghazipur- Salempur- Ghosi- Balia- Ambedkar Nagar- Aligarh- Fatehpur- Deoria- Mahoba- Sonbhadra- Chandauli- Mishrikh- Bhadohi	67.51
66.	North	Uttar Pradesh	Development of Kalinjar Fort (Banda)- Maghar Dham (Sant Kabir Nagar)- Chauri Chaura, Shaheed Sthal (Fatehpur)- Mahuar shaheed Sthal (Ghosi)- Shaheed Smarak (Meerut)	36.65
67.	North	Uttar Pradesh	Development of Ayodhya	127.21
68.	North	Uttar Pradesh	Development of Jewar-Dadri-Sikandrabad- Noida-Khurja-Banda	12.03
69.	North	Uttar Pradesh	Development of Gorakhnath Temple (Gorakhpur), Devipattan Temple (Balrampur) and Vatvashni Temple (Domariyaganj)	18.3
70.	North	Uttarakhand	Integrated Development of Eco-Tourism, Adventure Sports, and Associated Tourism Related Infrastructure for Development of Tehri Lake & Surroundings as New Destination-District Tehri	69.17
71.	North	Uttarakhand	Integrated Development of Heritage Circuit in Kumaon Region - Katarmal -Jogeshwar- Baijnath-Devidhura	76.32
72.	East	West Bengal	Development of Beach Circuit: Udaipur- Digha- Shankarpur- Tajpur- Mandarmani- Fraserganj-Bakkhlai- Henry Island	67.99
73.	North	-	Development of Wayside Amenities in Uttar Pradesh and Bihar at Varanasi-Gaya; Kushinagar-Gaya- Kushinagar in collaboration with MoRTH	15.07

(B) PRASHAD

(Amount in INR Cr.)

Sn.	Zone	State/UT	Project Name	Amount Sanctioned
1	South	Andhra Pradesh	Development of Pilgrim Amenities at Amaravati	27.77
2	South		Development of Srisailam Temple	43.08
3	North-East	Assam	Development of Pilgrimage amenities at Kamakhya Temple	29.80
4	East	Bihar	Development at Patna Sahib	41.54
5	East		Development of basic facilities at Vishnupad temple	3.63
6	West & Central	Gujarat	Development of Dwarka	13.08
7	West & Central		Development of Pilgrimage Amenities at Somnath	45.36
8	West & Central		Development of Promenade at Somnath	47.12
9	East	Jharkhand	Development of Baba Baidya Nath Dham	36.79
10	South	Kerala	Development at Guruvayur Temple	45.19
11	West & Central	Madhya Pradesh	Development of Omkareshwar	43.93
12	North-East	Meghalaya	Development of Pilgrimage Facilitation at Nongswalia Church, Nartiang Shakti Peeth, Aitnar Pool and Charantala Kali Temple	29.29
13	North-East	Nagaland	Development of Pilgrimage Infrastructure at Molungkimong, Noksen Church, Aizuto, Wokha and Kohima	25.20
14	North	Punjab	Development of Karuna Sagar Valmiki Sthal at Amritsar	6.40
15	South	Tamil Nadu	Development of Kanchipuram	13.99
16	South		Development of Velankanni	4.86
17	North	Uttar Pradesh	Development of Varanasi –Phase –I	18.73
18	North		Development of Mathura-Vrindavan as Mega Tourist Circuit (Ph-II)	10.98
19	North		Development of River Cruise Tourism at Varanasi	9.02
20	North		Construction of Tourist Facilitation Centre at Vrindavan	9.36
21	North		Development of Varanasi – Phase II	44.60
22	North	Uttarakhand	Integrated Development of Kedarnath	34.77

(C) Scheme of Assistance to Central Agencies for Tourism Infrastructure Development

(Amount in INR Lacs)

Sn.	Zone	State	Name of Project	Amount Sanctioned
1	South	Tamil Nadu	Cruise Passenger Facilities Centre in the	1724.66

Sn.	Zone	State	Name of Project	Amount Sanctioned
			existing Passenger Terminal at Chennai Port.	
2	North	Haryana	Implementation of Multi media /Laser show at Tilyar Lake	500
3	North	Delhi	Construction of Interpretation Centre at the World Heritage Site of Humayun's Tomb, New Delhi.	4944.84
4	North	Uttar Pradesh	Illumination of monuments in Varanasi/Sarnath (Dhamekh Stupa in SarnathChaukhandi Stupa in Sarnath, Tomb of Lalkan in Sarnath and Man Mahal in Banaras).	512.43
5	West	Goa	Cruise Terminal Building at Mormugao Port Trust	879.04
6	West	Daman & Diu	Sound & Light Show at Diu Fort, Diu	775.54
7	South	Kerala	Development of a Walkway/Promenade on Willingdon Island, Cochin, Kerala	901
8	South	Kerala	Central Financial Assistance for upgrading of Births & Backup area of Ernakulam Wharf	2141
9	West	Maharashtra	Central Financial Assistance to Mumbai Port Trust for Development of Kanoji Angre Lighthouse as a tourist Destination	1500
10	North	Uttar Pradesh	Illumination of three monuments in Varanasi, Uttar Pradesh- 1. DashashwamedhGhat to DarbangaGhat (stretch of 300 m) 2. TulsiManas Mandir 3. Sarnath Museum	293.55
11	North	Punjab	Project for Infrastructural Development at JCP Attari	1312
12	South	Andhra Pradesh	Sound and Light Show at Puttaparthy, Andhra Pradesh	708.67
13	West	Maharashtra	Up-gradation/modernization to International Cruise terminal at Indira Dock, Mumbai.	1250
14	South	Kerala	Developing infrastructure at Cochin Port Cruise Terminal.	120. 79
15	South	Kerala	Creation of additional tourism facilities at the Cochin Port Trust Walkway	466.47
16	North	Punjab	CFA for Restoration/ Renovation of 'Jallianwala Bagh Memorial' & Additional work to be taken at Jallianwala Bagh National Memorial at Amritsar, Punjab.	2302
17	North	Delhi	CFA for Illumination of Building of National Gallery of Modern Art	380
18	South	Kerala	CFA for Development of Additional infrastructure in the new Cochin Port Trust Terminal	1029.7
19	North	Delhi	3D visual projection mapping of NGMA Building	616.72
20	South	Telangana	Design, Supply, Installation, Testing &	1179

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn.	Zone	State	Name of Project	Amount Sanctioned
			Commissioning of Digital Multimedia Technology and Lightings at Osmania Arts University, Hyderabad Telangana	

8. SCHEDULE – 3: Brief Description of Projects to be Evaluated

(A) Projects Completed under Swadesh Darshan

1. Andaman & Nicobar Island

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in UT of Andaman & Nicobar Islands. The details of projects are appended below: -

Name of Project	Development of Long Island-Ross Smith Island- Neil Island- Havelock Island- Baratang Island-Port Blair
Implementing Agency	Directorate A&N administration
Amount Sanctioned	₹ 27.57 Cr
Sanction Date	Nov 2016

Intervention undertaken in the beaches

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Port Blair	15.05	<ul style="list-style-type: none"> • Seating Gallery for Light and sound show- Cellular Jail • Up-gradation/ enhancing tourist's facilities- Cellular Jail • Strengthening of foundation- Cellular Jail • Providing illumination to Façade- Cellular Jail • Up grading of Veer Savarkar Park • Sound & Light Show (Excluding O&M)- Cellular Jail • Procurement of E-Auto Rickshaws • Setting up of Scuba Diving Centre • Providing Signages at various locations • Illumination of Andaman Club
2	Beaches at Long Island Ross, Smith Island, Neil Island Havelock Island	11.39	<ul style="list-style-type: none"> • Beach facilities (Jetty, TIC, Toilets, Kiosks)
Total		26.44	
Consultancy Charges @2%		0.34	
Contingency Charges @3%		0.79	
Grand Total		27.57	

2. Andhra Pradesh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned following projects in State of Andhra Pradesh. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Kakinada (Coastal)

Name of Project	Development of Kakinada - Hope Island - Coringa Wildlife Sanctuary - Passarlapudi - Aduru - S Yanam – Kotipally
Implementing Agency	Andhra Pradesh Tourism Development Corporation Limited

Amount Sanctioned	₹ 67.83 Cr
Sanctioned in	March 2015

Destination-wise Details

Sn	Destination	Sanctioned Cost (₹ Cr.)	Major Components
1	Kakinada Beach Front	47.57	<ul style="list-style-type: none"> • Passenger Terminal • Approach Road • Site Development • Beach Front Development • Beach Furniture • Water Fountain • Convention Hall • Laser Show • Amphitheatre • Multi-Cuisine Food Courts with Souvenir Shop • Landscaping • Access Roads • Creek Development
2	Hope Island	0.70	<ul style="list-style-type: none"> • Upgradation of existing jetty
3	Coringa Wildlife Sanctuary	7.89	<ul style="list-style-type: none"> • Interpretation Center • Tourist Amenity Center • Approach Road to Sanctuary • Parking Development • Landscaping • Pathways • Illumination
4	Vodalarevu now Passarlapudi	2.68	<ul style="list-style-type: none"> • Information Center • Floating Jetty • Parking Development • Landscaping

Sn	Destination	Sanctioned Cost (₹ Cr.)	Major Components
			<ul style="list-style-type: none"> Approach Road Signages
5	Aduru	3.86	<ul style="list-style-type: none"> Floating Jetty Waiting Lounge Information Center Pathways Landscaping Signages
6	S Yanam	0.57	<ul style="list-style-type: none"> Waiting Lounge Gazebo & Beach Beautification Parking Development Pathways & Landscaping
7	Kotipally	2.06	<ul style="list-style-type: none"> Approach Road Tourist Amenity Center Pathways Illumination Gazebo & Beach Beautification
8	CCTV & Wi-Fi	1.08	<ul style="list-style-type: none"> CCTV & Wi-Fi (Pan Circuit)
	Total	66.41	
	Consultancy charges @2%	1.32	
	Contingency charges @3%	0.07	
	Grand Total	67.83	

Project 2: Nellore (Coastal)

Name of Project	Development of Nellore - Pulikat Lake - Ubblamadugu Water Falls – Nelapattu- Kothakoduru- Mypadu - Ramateertham – Iskapalli
Implementing Agency	Andhra Pradesh Tourism Development Corporation Limited

Amount Sanctioned	₹ 49.55 Crores
Sanctioned in	December 2015
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn	Destination	Sanctioned Cost (₹ Cr.)	Major Components
1	Pulikat Lake B V Palem	14.99	<ul style="list-style-type: none"> Cottages Tourist facilitation Centre Handicraft Display Centre

Sn	Destination	Sanctioned Cost (₹ Cr.)	Major Components
			<ul style="list-style-type: none"> • Seating Plaza with Landscape Elements • Approach Road • Parking • Solar Lights • Signages
2	Venadu Island	1.86	<ul style="list-style-type: none"> • Tourist Amenity Center • Pathways • Solar Lights • Signages
3	Atakanitippa	1.20	<ul style="list-style-type: none"> • Tourist Amenity Center • Water Body Development • Solar Lights • Signages
4	Ubbalamadugu Waterfall	0.64	<ul style="list-style-type: none"> • Public Convenience • Solar Lights • Waterfront Furniture
5	Nelaputtu Bird Sanctuary	5.30	<ul style="list-style-type: none"> • Tourist Amenity Center • Cottages • Watch Towers • Solar Lights • Signages
6	Nellore Tank/Bund	4.64	<ul style="list-style-type: none"> • Waterfront Promenade • Paved Plaza Landscape Elements • Speed Boats • Solar Lights
7	Kotha Kaduru Beach	4.80	<ul style="list-style-type: none"> • Tourist Reception Center • Pathways • Approach Road • Waterfront Development • Parking Development • Signages • Solar Lights
8	Mypadu Beach	8.48	<ul style="list-style-type: none"> • Tourist Reception Center • Log Huts • Waterfront Development • Parking • Pathways • Dustbins • Solar Lights
9	Ramatheertham	2.98	<ul style="list-style-type: none"> • Tourist Amenity Center • Waterfront Furniture • Parking • Solar Lights • Signages
10	Iskapally	2.26	<ul style="list-style-type: none"> • Tourist Amenity Center • Parking • Pathways & Beach Furniture • Signages

Sn	Destination	Sanctioned Cost (₹ Cr.)	Major Components
			• Solar Lights
Total		47.15	
Consultancy charges @2%		0.94	
Contingency charges @3%		1.41	
Grand Total		49.54	

3. Arunachal Pradesh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Arunachal Pradesh. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Bhalukpong (North-East)

Name of Project	Development of Bhalukpong- Bomdila and Tawang
Implementing Agency	Department of Tourism, Arunachal Pradesh

Amount Sanctioned	INR 49.77 Cr.
Sanctioned in	Mar 2015
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Sarong Monastery	2.47	<ul style="list-style-type: none"> • Cafeteria • Public Utilities • Parking
2	Jamcharche Park, Lumla	6.53	<ul style="list-style-type: none"> • Cafeteria • Rain Shelter cum-View point • Ornamental gate • Cottage / Log hut
3	Lumpo and Zeminthnang	1.0	<ul style="list-style-type: none"> • Cafeteria
4	Tawang Walkthrough	18.36	<ul style="list-style-type: none"> • Shopping complex • Food court • Replica of Gompa • OAT • Public utility • Walkway
5	Sela Lake	3.31	<ul style="list-style-type: none"> • Cafeteria • Approach Road

6	PT Tso lake	2.01	<ul style="list-style-type: none"> • Cafeteria • Gate • Parking
7	Gritsang Tso lake, Bumla	0.88	<ul style="list-style-type: none"> • Cafeteria • Gate • Parking
8	Jung	6.23	<ul style="list-style-type: none"> • Tourist Lodge • Gate
9	Thingbou	1.47	<ul style="list-style-type: none"> • Cafeteria • Bathing Area
10	Geshila Road Geshila Peak	2.03	<ul style="list-style-type: none"> • Cafeteria • Pathway to Geshila Peak
11	Khromten Thespa	2.01	<ul style="list-style-type: none"> • Cafeteria • Trekking Trail
12	Grengkha Hot Spring	1.11	<ul style="list-style-type: none"> • Cafeteria
Total		47.39	
Contingency Charges @3%		1.43	
Consultancy Charges @2%		0.95	
Grand Total		49.77	

Project 2: Nafra (North-East)

Name of Project	Development of Nafra- Seppa- Pappu, Pasa, Pakke Valleys- Sangdupota- New Sagalee- Ziro- Yomcha
Implementing Agency	Department of Tourism, Arunachal Pradesh

Amount Sanctioned	INR 96.72 Crore
Sanctioned in	December 2015
Target Completion Date	Project Physically Completed

Project Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Jirigaon	1.19	<ul style="list-style-type: none"> • Wayside Amenities
2	Nafra	6.82	<ul style="list-style-type: none"> • Multipurpose Hall • Tourist Information Centre • Craft Haat
3	Nakhu	5.69	<ul style="list-style-type: none"> • Log Hut • Amphitheatre • First Aid Centre with Public Toilet
4	Nafra to Nakhu Trail	0.94	<ul style="list-style-type: none"> • Hawaghar 2 Nos • Watch Tower • Nature Trail
5	Nachibon	1.95	<ul style="list-style-type: none"> • Helipad

6	Ratte Anung	3.80	<ul style="list-style-type: none"> • Log Huts • Cafeteria
7	Pachchi	1.03	<ul style="list-style-type: none"> • Cafeteria • Cloak Room
8	Kafila Village	2.77	<ul style="list-style-type: none"> • Log Huts • Cafeteria
9	Lumdung	12.02	<ul style="list-style-type: none"> • Multipurpose hall • Adventure Sports • Helipad
10	Patta Water fall- Rebang Trekking Route	0.52	<ul style="list-style-type: none"> • Hawa Ghar • Nature Trail
11	Rebang	4.77	<ul style="list-style-type: none"> • Log Hut • Amphitheatre • Boat Pier
12	Pakke & Nicho Haling	0.31	<ul style="list-style-type: none"> • Boat Pier
13	Seba	4.37	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Amphitheatre • Boat Pier
14	Taro Yar	0.19	<ul style="list-style-type: none"> • Boat pier
15	Lafang Sohung	2.94	<ul style="list-style-type: none"> • Log huts • Pathways around Lake
16	Doimukh	1.06	<ul style="list-style-type: none"> • Approach Road • Public amenities
17	Taro Yar and Pije Rang	0.39	<ul style="list-style-type: none"> • Rain Shelter • Parking
18	Sandupota	3.54	<ul style="list-style-type: none"> • Log Huts • Cafeteria • First Aid centre • Changing Room
19	Kola Camp	1.19	<ul style="list-style-type: none"> • Cafeteria • Fencing
20	New Sagalee	8.25	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Amphitheatre • Craft Bazaar
21	Joram Top to Hubu Putu	8.71	<ul style="list-style-type: none"> • Log Huts • Souvenir Shop • Nature Trail
22	Ziro Hill	10.27	<ul style="list-style-type: none"> • Convention Centre • Craft Haat and Amphitheatre
23	Kardo Hill	2.28	<ul style="list-style-type: none"> • Cafeteria • Souvenir Shop
24	Little Boje	3.98	<ul style="list-style-type: none"> • Log Hut • Cafeteria
25	Yomcha	2.32	<ul style="list-style-type: none"> • Log Hut • Solar Campus lighting • Rain Shelter at Bat Cave
26	Gera Lake	0.91	<ul style="list-style-type: none"> • Cafeteria • Fencing & Parking

Total	92.11	
Contingency Charges @3%	2.76	
Consultancy Charges @2%	1.84	
Grand Total	96.71	

4. Assam

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Assam. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Manas (Wildlife)

Name of Project	Development of Manas– Probitora– Nameri– Kaziranga– Dibru– Saikhowa
Implementing Agency	Assam Tourism Development Corporation Limited

Amount Sanctioned	₹ 94.68 Crore
Sanctioned in	Dec 2015
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Manas	39.22	<ul style="list-style-type: none"> • Log huts • Approach Road • Tourist Interpretation Centre • Handicraft Exhibition Centre
2	Pobitora	14.26	<ul style="list-style-type: none"> • Log huts • Tourist Information Centre • Wayside Amenity Centre
3	Nameri	6.08	<ul style="list-style-type: none"> • Log huts • Approach Road • Solar lighting
4	Kaziranga	8.63	<ul style="list-style-type: none"> • Log huts • Handicraft Exhibition Centre • Cafeteria
5	Pani Dihing	3.93	<ul style="list-style-type: none"> • Way side Amenity • Log huts • Approach Road
6	Dibru	18.06	<ul style="list-style-type: none"> • Log huts • Handicraft Exhibition Centre • Waiting Area with Toilet Block Cafeteria at Maguri Beel

Total	90.18	
Contingency @3%	2.70	
Consultancy Fee @2%	1.80	
Grand Total	94.68	

Project 2: Tezpur (Heritage)

Name of Project	Development of Tezpur – Majuli – Sibsagar
Implementing Agency	Assam Tourism Development Corporation Limited

Amount Sanctioned	₹. 90.98 Cr
Sanctioned in	Mar 2017
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Tezpur	2.98	<ul style="list-style-type: none"> Wayside Amenity Tourist information Centre
2	Bamuni Hills	3.17	<ul style="list-style-type: none"> Cafeteria Pathways and Parking
3	Kamalabari Ghat @ Majuli	33.73	<ul style="list-style-type: none"> Log huts Cruise Service with Boats Floating Barge Tourist Arrival Centre
4	Samuguru Satra	4.48	<ul style="list-style-type: none"> Tourist Interpretation Centre Mask making workshop Open Air Theatre
5	Majuli (Tribal Theme Village + Pond Peripheral Dev.)	8.71	<ul style="list-style-type: none"> Tribal Haats Cultural Centre Cafeteria & peripheral development
6	Salmara	13.21	<ul style="list-style-type: none"> Log huts Weaving and Bamboo crafts Centre Exhibition and Sales Centre Cafeteria
8	Joysagar	4.53	<ul style="list-style-type: none"> Promenade Development Tourist information Centre Floating jetty
9	Rang Ghat	3.40	<ul style="list-style-type: none"> Cafeteria Landscaping Solar campus illumination

10	Talatal Ghar - Main Complex @ Sivasagar	6.10	<ul style="list-style-type: none"> • Landscaping • Cafeteria • Security Fencing • Haats- 6nos kiosk
11	Charaideo Maidam	6.34	<ul style="list-style-type: none"> • Pavilions • Landscaping • Cafeteria • Compound wall
Total		86.65	
Contingency @3%		2.60	
Consultancy Fee @2%		1.73	
Grand Total		90.98	

5. Bihar

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 5 projects in the state of Bihar. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1- Vaishali (Thirthankar)

Name of Project	Development of Vaishali- Arrah- Masad- Patna- Rajgir- Pawapuri- Champapuri
Implementing Agency	Bihar State Tourism Development Corporation Ltd (BSTDC)

Amount Sanctioned	₹. 33.96 Cr.
Sanctioned in	Sep 2016
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanction Cost (₹ Cr.)	Major Components
1	Patna	0.71	• Signages
2	Aarah	1.05	• Signages • Battery Operated Vehicle
3	Bishram	0.83	• Signages • Cafeteria • Parking
4	Masadh	0.23	• Signages

5	Vaishali	11.71	<ul style="list-style-type: none"> • S&L Show • Parking • Solar Lights • Signages • Battery Operated Vehicle • Wayside amenities
6	Rajgir	10.92	<ul style="list-style-type: none"> • Parking • Pathway upgradation • Signages • Battery Operated Vehicle
7	Pawapuri	0.68	<ul style="list-style-type: none"> • Parking • Signages • Battery Operated Vehicle
8	Kundalpur	0.95	<ul style="list-style-type: none"> • Parking • Signages
9	Jamui	4.92	<ul style="list-style-type: none"> • Parking • Signages • Battery Operated Vehicle • Toilet block • Souvenir shop • Benches • drinking water • pathway • sitting shelter.
10	Champapur & Nathnagar	0.33	<ul style="list-style-type: none"> • Signages
Total		32.33	
Consultancy Charges @2%		0.65	
Contingency Charges @3%		0.97	
Grand Total		33.95	

Project 2- Sultangani (Spiritual)

Name of Project	Development of Kanwaria Route: Sultanganj – Dharmshala- Deoghar
Implementing Agency	Bihar State Tourism Development Corporation Ltd (BSTDC)

Amount Sanctioned	₹. 44.76 Cr.
Sanctioned in	Sep 2016
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Sultanganj	6.42	<ul style="list-style-type: none"> • Development of Ajaiyinath • Rain shelter • Changing room
2	Mojma	2.19	<ul style="list-style-type: none"> • Rain shelter
3	Banka	25.85	<ul style="list-style-type: none"> • Sitting Shelters • TFCs • TICs • Wayside Amenities • Toilet block • Dustbins • High mast lights • Drinking water block
4	Circuit Wide Interventions	8.17	<ul style="list-style-type: none"> • Signages • Benches • Solar Lights • RCC Kanwar stand
Total		42.63	
Consultancy Charges @2%		0.85	
Contingency Charges @3%		1.28	
Grand Total		44.76	

Project 3- Bodhgaya (Buddhist)

Name of Project	Development of Buddhist circuit- Construction of Convention Centre at Bodhgaya
Implementing Agency	Bihar State Tourism Development Corporation Ltd (BSTDC)

Amount Sanctioned	₹. 95.18 Cr.
Sanctioned in	Mar 2017
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Bodh Gaya	93.19	<ul style="list-style-type: none"> • Development of Cultural-cum-Convention Centre

Consultancy Charges @2%	1.86	
Contingency Charges @3%	0.12	
Grand Total	95.17	

Project 4- Bhitiharwa (Rural)

Name of Project	Development of Bhitiharwa- Chandrahia- Turkaulia
Implementing Agency	Bihar State Tourism Development Corporation Ltd (BSTDC)

Amount Sanctioned	₹. 44.26 Cr.
Sanctioned in	Jun 2017
Target Completion Date	Project Physically Completed

Project Details

Sn.	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Bhitiharwa Theme Park	21.54	<ul style="list-style-type: none"> • Multipurpose hall • Illumination of Architectural Elements • Boundary wall • Entrance gate • Landscaping • Water fountain, • Parking • Cafeteria • Battery operated vehicles • Toilet blocks • Drinking water • Insignia
2	Chandrahia Theme Park	10.89	<ul style="list-style-type: none"> • Exhibition Huts • Toilet blocks • Boundary wall • Entrance gate • Landscaping • Cafeteria • Battery operated vehicles • Toilet blocks • Drinking water • Insignia
3	Turkaulia	0.84	<ul style="list-style-type: none"> • Toilet block • Dustbins • High mast lights • Drinking water block

4	20 Insignia	2.30	• Insignia
5	Signages (284 Nos)	6.59	• Signages
Total		42.16	
Consultancy Charges @2%		0.84	
Contingency Charges @3%		1.26	
Grand Total		44.26	

Project 5- Mandar (Spiritual)

Name of Project	Development of Mandar Hill & Ang Pradesh
Implementing Agency	Bihar State Tourism Development Corporation Ltd (BSTDC)

Amount Sanctioned	₹. 44.55 Cr.
Sanctioned in	Sep 2017
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ CR.)	Major Components
1	Papharni Lake	5.02	<ul style="list-style-type: none"> • Rain shelter • Interpretation centre • Changing room • Culverts • LED lightening • Pavements • Landscaping
2	Akash Ganga	1.84	<ul style="list-style-type: none"> • Toilet block • Benches • Solar lights • Landscaping • High masts • Rain shelter
3	Mandar Hill	3.03	<ul style="list-style-type: none"> • Toilet block • Benches • Solar lights • Landscaping • High masts • Rain shelter • Pathways • Pavements • Steps to temple

4	Avantika Nath Temple	4.72	<ul style="list-style-type: none"> • Landscaping • Boundary wall • Pathways • Toilet block • Drinking water • benches.
5	Kamdhenu Temple	3.67	<ul style="list-style-type: none"> • Landscaping • Boundary wall • Pathways • Toilet block • Drinking water • Benches • Parking
6	Madhusudan Temple	0.71	<ul style="list-style-type: none"> • Toilet block • High mast lights
7	Chandrika Asthan	0.90	<ul style="list-style-type: none"> • Changing room • Toilet block • Landscaping, • Benches • Drinking water
8	Bhim Bandh	3.92	<ul style="list-style-type: none"> • Changing room • Toilet block • Landscaping • Benches • Drinking water • Pathway • Pavement
9	Mela Ground	2.25	<ul style="list-style-type: none"> • Illumination
10	Mandar Manch	4.11	<ul style="list-style-type: none"> • Pathway • site development
12	Mandar Hill and its adjoining area	1.55	<ul style="list-style-type: none"> • Thematic Entrance (2 nos.) • Battery Operated Vehicles at Mandar Hill
13	Madhusudhan Mandir	6.75	<p>Illumination of upto Mandar Hill - 3 km Illumination of Maharana Mod to Mandar Hill - 2 km Art and Craft Village at Mela Ground</p>
14	Signages along the circuit	3.96	<ul style="list-style-type: none"> • Signages
Total		42.43	
Consultancy Charges @2%		1.27	
Contingency Charges @3%		0.85	
Grand Total		44.55	

6. Chhattisgarh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the State of Chhattisgarh. The brief of the project along with the details of individual destinations are appended below: -

Name of Project	Development of Jashpur- Kunkuri- Mainpat- Kamleshpur - Maheshpur -Kurdar - Sarodhadadar- Gangrel- Kondagaon- Nathiyanawagaon- Jagdalpur- Chitrakoot-Tirthgarh
Implementing Agency	Chhattisgarh Tourism Board
Amount Sanctioned	₹ 96.10 Cr.
Sanction Date	February 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Jashpur: Tribal Tourist Village	10.18	<ul style="list-style-type: none"> • Eco Log Huts • Tent Platforms • Craft haat & Cafeteria • Parking • Tribal Interpretation Center • Souvenir Shops • Tourist Reception & Facilitation Center • Open amphitheatre • Solar Illumination • Landscaping • Chain Link Fencing
2	Kunkuri	0.73	<ul style="list-style-type: none"> • Way side amenities
3	Mainpat	3.54	<ul style="list-style-type: none"> • Tourist Amenity Centre • Tent platforms • Eco cooking spots • Chain Link Fencing • Water Supply Facility • Signages
4	Maheshpur	0.54	<ul style="list-style-type: none"> • Way side Amenities
5	Kamleshwar ur	21.38	<ul style="list-style-type: none"> • Tribal experience/ workshop • Cycle track with illumination • Electric Vehicles

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Electric Charging Stations • Craft and Herbal Haat • Cafeteria • Souvenir Shops • Parking • Open Amphitheatre • Last mile connectivity, walkways, bridges • Eco cooking spots • Day Shelter
6	Kurdar	4.69	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Parking • Pathways • Gazebos • Landscaping • Tent platforms • Landscaping • Signages
7	Sarodhadadar	13.29	<ul style="list-style-type: none"> • Eco log huts, • Craft bazaar • Craft haat, • Souvenir shops • Open Amphitheatre • Tourist Facilitation Center • Gazebo • Parking • Interpretation Centre, • Parking, Landscaping • Tent platforms
8	Gangrel	9.66	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Waterfront development • Parking • Pagoda/Gazebo • Guard Room • Boat shed • Solar illumination • Signages • SWM • Toilets • Water supply

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
9	Chitrakote	12.02	<ul style="list-style-type: none"> • Nature Trail • Log Huts • Viewpoints • Tribal Interpretation centre + Tourist Facilitation Center • Rain Shelters • Solar Illumination • Tourist Amenity Center • Last mile connectivity • Parking • Amphitheatre
10	Tirathgarh	3.43	<ul style="list-style-type: none"> • Protective Railing • Nature trail
11	Jagdapur	0.54	<ul style="list-style-type: none"> • Craft Haat • Parking
12	Kondagaon	10.93	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Souvenir shops • Tourist Amenities Center • Solar Illumination • Gazebos • Tribal Interpretation Centre • Landscaping • Chain Link Fencing • Guard Room + Entrance Gate
13	Nathiyana wag aon	0.59	<ul style="list-style-type: none"> • Way Side Amenities
Total		91.52	
Contingency Charges @3%		2.75	
Consultancy Charges @2%		1.83	
Grand Total		96.10	

7. Goa

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in the State of Goa. The brief of the project along with the details of individual destinations are appended below: -

Project 1: Baga (Coastal)

Name of Project	Development of Sinquerim-Baga, Anjuna-Vagator, Morjim-Keri, Aguada Fort and Aguada Jail
Implementing Agency	Goa Tourism Development Corporation

Amount Sanctioned	₹ 97.65 Crore
Sanctioned in	June 2016
Target Completion Date	Project Physically Completed

Destination-wise Details

S.no	Destination	Sanctioned Amount (In Cr)	Major Components
1	Aguada Jail	28.65	<ul style="list-style-type: none"> • Approach road, • Parking • Light and sound show • Ticket counter, Tourist Interpretation Centre • Services (STP, Solar, Garbage collection, Rainwater harvesting)
2	Calangute	7.14	<ul style="list-style-type: none"> • Illumination • Parking • Site development
3	Morjim Khind	6.48	<ul style="list-style-type: none"> • Cycle track • Ticket information centre • Cafeteria and kitchen • Meditation hall
4	Anjuna Beach	14.76	<ul style="list-style-type: none"> • Amphitheatre • Landscaping, ticket booth, toilet, watch tower, entrance plaza • Hawker's pavilion • Parking
5	Ashwem beach	0.80	<ul style="list-style-type: none"> • Parking
6	Circuit wide public infrastructure	30.73	<ul style="list-style-type: none"> • TIC, souvenir shops • Toilets

S.no	Destination	Sanctioned Amount (In Cr)	Major Components
			<ul style="list-style-type: none"> • CCTV, GIS mapping • Signages, seating
7	Old Goa Helipad	3.44	<ul style="list-style-type: none"> • Helipad area • Coffee shop • Reception, toilet • Parking • Paves near helipad
8	Aguada Fort	1.00	<ul style="list-style-type: none"> • Buses
Total		93.00	
Contingency @3%		2.79	
Consultancy Fee @2%		1.86	
Grand Total		97.65	

Project 2: Colva (Coastal)

Name of Project	Development of Coastal Circuit II: Rua De Orum Creek - Dona Paula -Colva - Benaulim
Implementing Agency	Goa Tourism Development Corporation

Amount Sanctioned	₹ 99.35 Crore
Sanctioned in	June 2017
Target Completion Date	Project Physically completed

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Rua De Orum Creek	41.97	<ul style="list-style-type: none"> • Convention centre • Light and sound show • Entrance plaza, ticket counter • Open Air Theatre
2	Dona Paula	13.39	<ul style="list-style-type: none"> • Promenade viewing gallery • Parking • Illumination • TIC

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
3	Circuit wide components	34.20	<ul style="list-style-type: none"> • TFC (5 nos.) • Permanent toilets (4nos.), • Mobile toilets (8 nos.) • Bamboo Gazebos (50 nos.) • Drinking water cabins (8 nos.), SWM • High mast lights (11 nos.), solar lights (50 nos.) • GIS mapping
4	Benaulim	2.75	<ul style="list-style-type: none"> • Parking • Illumination
5	Colva	2.32	<ul style="list-style-type: none"> • Parking • Landscaping
Total		94.63	
Contingency @3%		2.83	
Consultancy Fee @2%		1.89	
Grand Total		99.35	

8. Gujarat

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 3 projects in the State of Gujarat. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Rajkot (Heritage)

Name of Project	Development of Ahmedabad- Rajkot- Porbandar –Bardoli-Dandi
Implementing Agency	Tourism Corporation of Gujarat Limited

Amount Sanctioned	₹ 59.17 Crore
Sanctioned in	September 2016
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Alfred High School, Rajkot	19.87	<ul style="list-style-type: none"> • Landscaping and campus development • TFC & Display Gallery • Exhibition Hall • Auditorium cum Community Hall • Projection Show • Public Toilets& Bio Toilet Blocks • Cafeteria • Library • Conference Room • Souvenir shop • Landscaping • Entry Gates & Compound Wall
2	Dandi Memorial, Dandi	11.72	<ul style="list-style-type: none"> • Handicraft Store • Tourist Facilitation Centre • Interpretation centre • Cafeteria • Interlock Paver • Parking, street development • Entrance • Signages • CCTV
3	Sabarmati Ashram	2.68	<ul style="list-style-type: none"> • Landscaping • Entrance Foyer • Signages • Streetlights • Illumination
4	Wayside Amenities (Porbandar Ahmedabad)	5.63	<ul style="list-style-type: none"> • Wayside amenities
5	Kirti Mandir, Porbandar	2.18	<ul style="list-style-type: none"> • Street Development • Electrical Lightning • Signages
6	Karadi village, Dandi	3.82	<ul style="list-style-type: none"> • Lining work of lake • Site Illumination • Public Toilet • Benches & Dustbins • Signages
7	Wayside Amenities (Ahmedabad - Navsari - Dandi)	5.63	<ul style="list-style-type: none"> • Wayside amenities
8	Kochrab Ashram, Ahmedabad	2.69	<ul style="list-style-type: none"> • Entry gate & Compound Wall • Activity centre • Landscaping • Signages

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			• Streetlights
9	Sardar Patel Museum, Bardoli	0.10	• Signages
10	Kaba Gandhi no Delo, Rajkot	0.54	• Audio visual show • Site illumination • Streetlights • Signages • Dustbins
11	Rashtriyashala , Rajkot	0.77	• Site illumination • Streetlights • Signages • Dustbins
	Total	55.63	
	Contingency Charges @3%	1.67	
	Consultancy Charges @2%	1.11	
	Grand Total	58.41	

Project 2: Vadnagar (Heritage)

Name of Project	Development of Vadnagar- Modhera
Implementing Agency	Tourism Corporation of Gujarat Limited

Amount Sanctioned	₹ 91.11 Crore
Sanctioned in	March 2017
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Sharmishtha Lake, Vadnagar	44.57	<ul style="list-style-type: none"> • Theme Park • Interpretation Center • Water Bodies • Canopies, Decks • Pathways • Boating Jetty • Parking • Souvenir Shop • Stone Cladding • Pitch Wall • Theme Canopies • Illumination • Cafeteria • Toilet Block • Water Body & Boating Jetty • CCTV
2	Tana Riri Park & Gaay Lake, Vadnagar	18.56	<ul style="list-style-type: none"> • Amphitheatre With Green Room and Stage • Canopy • Front Boundary Wall • Entrance Gates • RCC Retaining Wall • Toilet Blocks • Pitch Wall • Parking • Shops • CCTV • Illumination • Landscaping
3	Sheth Chakulal Bhogilal Interpretation Centre, Vadnagar	3.03	<ul style="list-style-type: none"> • Interpretation centre • Toilet Block • General Lighting • Signages
4	Ambaji Kotha Lake, Vadnagar	3.00	<ul style="list-style-type: none"> • Entrance Gate • Cafeteria • Screen Wall • Rubble Retain Wall • Pitch Wall • Toilet Block • Pathway • RCC Retaining Wall
5	Gates and Fort Wall, Vadnagar	3.41	<ul style="list-style-type: none"> • Surrounding Development • Illumination of Heritage Structure • Brick Wall with Stone Cladding • Signages • Benches • General Lighting and Street Pole

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
6	Modhera	4.30	<ul style="list-style-type: none"> • Pathway and Pavers • General Lighting • Street Pole • Area Development • Pergola, Gazebo • RCC Wall • Rubble Retain Wall and Pitch Wall • Pergola
7	Vadnagar Railway Station	8.34	<ul style="list-style-type: none"> • Facade Development • Interpretation Centre (Tourist Lounge +Café +ATM + Facilitation) • Parking • Toilet Facility • CCTV • Illumination • Landscape • Signage
8	Lateri Vav, Vadnagar	1.57	<ul style="list-style-type: none"> • Main Gate • Parking • Canopy • Public Toilet • Boundary & Fencing • Landscaping • Street Pole • Signage
	Total	86.78	
	Contingency Charges @3%	2.60	
	Consultancy Charges @2%	1.73	
	Grand Total	91.11	

Project 3- Junagadh (Buddhist)

Name of Project	Development of Junagadh- Gir Somnath- Bharuch-Kutch- Bhavnagar- Rajkot- Mehsana
Implementing Agency	Tourism Corporation of Gujarat Limited

Amount Sanctioned	₹ 26.68 Crore
Sanctioned in	July 2017
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Prabhas Patan Buddhist caves, Gir Somnath	1.14	<ul style="list-style-type: none"> • Illumination & cabling, CCTVs • Resting areas • Entrance gate • Compound Wall with Metal Gate • Pathways with Stone Benches
2	Bhavnagar, Talaja Buddhist Caves, Gir Somnath	1.64	<ul style="list-style-type: none"> • Resting Area • Streetlights • Approach road • Pathways • Parking Development • Signages • Dustbins
3	Rajkot (Khambhalida), Gir- Somnath	3.18	<ul style="list-style-type: none"> • Drinking Water • Toilets • Entrance Gate • Dustbins • Signages • Parking • Landscape
4	Vadnagar Buddhist Monastery, Mehsana	3.98	<ul style="list-style-type: none"> • Exhibition Centre • Entrance gate • Drinking water • Landscaping • Signages, Street lights, dustbins
5	Bharuch (Kadiya Dinger), Gir- Somnath	2.68	<ul style="list-style-type: none"> • Streetlights • Approach road • Resting area • Entrance gate
6	Uparkot Caves, Junagadh	1.63	<ul style="list-style-type: none"> • Site Illumination • Approach Road • Stone Benches • Streetlights • Signages • CCTV
7	Baba Pyare Caves, Junagadh	0.50	<ul style="list-style-type: none"> • Streetlights • Signages • Stone Benches • Dustbins • CCTV
8	Khapra Kodiya Caves,	1.32	<ul style="list-style-type: none"> • Approach Road • Streetlights

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

	Junagadh		<ul style="list-style-type: none"> • Signages • Stone Benches
9	Ashoka Rock, Junagadh	0.15	<ul style="list-style-type: none"> • Signages and Dustbins
10	Sana Caves, Gir- Somnath	4.54	<ul style="list-style-type: none"> • Pathway with Stone Benches • Compound Wall • Approach Road • Resting Area • Entrance Gate • Watch Tower
11	Siyot Caves, Kutch, Gir- Somnath	0.15	<ul style="list-style-type: none"> • Signages and Dustbins
12	Taranga Buddhist Caves, Mehsana	4.50	<ul style="list-style-type: none"> • Approach Road • Pathway with Stone Benches • Resting Area & Utility • Approach Road • Parking, Bore well • Entrance Gate • Underground Water Tank • Signages
	Total	25.41	
	Contingency Charges@3%	0.51	
	Consultancy Charges @2%	0.76	
	Grand Total	26.68	

9. Haryana

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the State of Haryana. The details of the same are given as under:

Name of Project	Development of Tourism Infrastructure at places related to Mahabharat in Kurukshetra, Haryana
Implementing Agency	Haryana Tourism Corporation Limited (HTCL)
Amount Sanctioned	₹ 77.39 Cr
Sanction Date	Sep 2016

Project Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Brahma Sarovar	21.25	<ul style="list-style-type: none"> ● Multipurpose Tourist Information Centre ● Façade & Temple Lighting ● Parking ● Development of Abhimanyu Ghat ● Bathing Ghat ● Tourist Amenities ● Parikrama path along with Mural Painting & Mahabharata Artefact Work on Parikrama Path
2	Jyotisar	40.16	<ul style="list-style-type: none"> ● Mahabharata Theme Buildings ● Cafeteria ● Entrance Gate ● Bathing Ghats ● Parking ● Boundary Wall ● Multimedia Laser Show with Musical Fountain
3	Narkatari	1.26	<ul style="list-style-type: none"> ● Stone railings with Vishnu Sahastranaam inscriptions ● Shopping area ● Toilets ● Boundary wall ● Parking
4	Sanhit Sarovar	4.46	<ul style="list-style-type: none"> ● Tourist Facilitation Centre ● Bathing Ghat facilities ● Shed on parikrama Path ● Pathways ● External Lighting
5	Development of City Infrastructure	4.91	<ul style="list-style-type: none"> ● Public toilets ● Tourist Information Centre ● Lighting & illumination

6	Security System	1.67	• Security Systems
Total		73.71	
Contingency Charges @3%		2.21	
Consultancy Charges @2%		1.47	
Grand Total		77.39	

10. Himachal Pradesh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the State of Himachal Pradesh. The details of the project sanctioned along with the details are appended below: -

Name of Project	Integrated Development of Himalayan Circuit: Kiarighat, Shimla, Hatkoti, Manali, Kangra, Dharamshala, Bir, Palampur, Chamba
Implementing Agency	Himachal Pradesh Tourism Development Board
Amount Sanctioned	₹ 68.34 Cr.
Sanction Date	March 2017

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Kiarighat	25.00	<ul style="list-style-type: none"> • Convention Centre, Conference rooms, Auditorium • Open air theatre • Parking • Landscaping
2	Shimla	12.13	<ul style="list-style-type: none"> • Heliport • Cafeteria • Last mile connectivity
3	Hatkoti	3.04	<ul style="list-style-type: none"> • Parking Area • Rain shelters • Public amenities
4	Manali	3.00	<ul style="list-style-type: none"> • Artificial Climbing wall • Zip Line • Adventure Tourism related equipment's
5	Kangra	4.00	<ul style="list-style-type: none"> • Village Haat's • Open Air Theatre • Parking
6	Dal Lake @ Dharamshala	0.90	<ul style="list-style-type: none"> • Pathway around lake • Public conveniences • Parking

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
7	Bir Billing	8.00	<ul style="list-style-type: none"> • Paragliding Centre with equipment's • Parking • Public amenities
8	Chamba	4.00	<ul style="list-style-type: none"> • Art and craft centre • Open Air Theatre • Parking
9	Himachal Pradesh	5.01	<ul style="list-style-type: none"> • Signages • Gantries • CCTV and WIFI for the entire Circuit - Signages
	Total	65.08	
	Consultancy Charges @2%	1.30	
	Contingency Charges @3%	1.95	
	Grand Total	68.33	

11. Jammu & Kashmir and Ladakh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned following projects in the UT of Jammu & Kashmir and Ladakh. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Jammu & Kashmir and Ladakh – Bhagwati Nagar (Himalayan)

Name of Project	Integrated Development of Jammu-Srinagar-Pahalgam-Bhagwati Nagar-Anantnag-Salamabad Uri-Kargil-Leh
Implementing Agency	Jammu & Kashmir Tourism Development Corporation (JKTDC)

Amount Sanctioned	₹ 77.33 Crore
Sanctioned in	June 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Salamabad Uri	8.63	<ul style="list-style-type: none"> • Cafeteria with multipurpose hall & Souvenir kiosk • Gallantry Gallery / Museum • Amphitheatre • Gazebos • Gender based toilet • Parking

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
2	Bhagwati Nagar	8.00	<ul style="list-style-type: none"> • Restaurant & food court • Piling works, River protection works • Site development & Parking • Solar illumination • Fencing • Gender Based toilet
3	Bagh-e-Bahu	10.82	<ul style="list-style-type: none"> • Sound & light Show • Viewing Gallery • Electric Sub-Station • Landscaping • Parking
4	Katra	3.48	<ul style="list-style-type: none"> • Cafeteria with handicraft promotion outlets • Gender based toilets • Site development • Creation of green belt • Solar illumination
5	Golf Course Leh	3.93	<ul style="list-style-type: none"> • Tourist Reception Center • Approach Road
6	Suchetgarh Border	4.92	<ul style="list-style-type: none"> • Multipurpose Hall with souvenir Shops • Restoration of Pre-Independence Railway Platform • Parking • Gender based toilets
7	Dal Lake	13.52	<ul style="list-style-type: none"> • Light & sound show with viewing gallery • Floating Cafeteria • Solar illumination • Parking
8	River Jhelum	6.00	<ul style="list-style-type: none"> • Cruise boats
9	Panikhar - Kargil	7.00	<ul style="list-style-type: none"> • Eco Log Huts • Multipurpose Hall with Dining Hall • Development of camping site • Site development • Solar illumination • Gender based toilets
10	Anantnag	4.85	<ul style="list-style-type: none"> • Ice skating rink • Wayside amenities at Bijbehara • Apple Resort at Cheniwooder • Cafeteria with souvenir kiosks
11	Shergole	2.50	<ul style="list-style-type: none"> • Eco Log Cafeteria • Gender based toilets • Approach Roads • Gazebos • Solar Illumination
Total		73.65	
Contingency @ 3%		2.21	
Consultancy fee @ 2%		1.47	
Grand Total		77.33	

Project 2: Jammu & Kashmir and Ladakh – Ranjit Sagar (Himalayan)

Name of Project	Integrated Development of Tourist facilities at Anantnag – Kishtwar – Pahalgam – Daksum – Ranjit Sagar Dam
Implementing Agency	Jammu & Kashmir State Cable Car Corporation (JKSCCC)

Amount Sanctioned	₹ 86.39 Crore
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Anantnag	14.03	<ul style="list-style-type: none"> • Tourist Reception Center • Tourist Facilitation Center • Site development & Landscaping • Kitchen & firefighting equipment • Solid waste management • Security Cabin • OH water reservoir • Lighting & Genset
2	Daksum	3.33	<ul style="list-style-type: none"> • Eco Log Huts • Tourist Facilitation Center • Security cabin • Solid waste management
3	Tral	8.65	<ul style="list-style-type: none"> • Tourist reception centre • Tourist Facilitation Centre • Eco Log Huts • WSA at Naristan, Aripal, Gophkral & Faizpanah
4	Srinagar Fort	6.98	<ul style="list-style-type: none"> • Light & Sound Show • Battery operated vehicles • Improvement of steps
5	Zanskar - Padum	9.45	<ul style="list-style-type: none"> • Tourist facilitation centres at Padum & Rangdum • Cafeteria at Padum & Zangla • Camping facilities at Padum • Landscaping, Security cabin, Parking
6	Harwan	4.36	<ul style="list-style-type: none"> • Eco Log Huts • Cafeteria • Last mile connectivity • Parking for ATV • Gender based toilets

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
7	Chattapal	6.77	<ul style="list-style-type: none"> • Eco Log Huts • Cafeteria • Last mile connectivity • Trekking camp • Gender based toilets • Security cabin • Illumination • Landscaping
8	Pahalgam & Aishmuqam	6.74	<ul style="list-style-type: none"> • Landscaping of various gardens • Tourist Facilitation Center • Cafeteria • Fencing • Gender based toilets, Security cabins • Benches
9	Mohan Marg and Lal Marg	2.72	<ul style="list-style-type: none"> • Tourist Facilitation centres • Illumination • Site development • Parking
10	Kishtwar – Gulabgarh	2.64	<ul style="list-style-type: none"> • Tourist facilitation centre • Cafeteria • Landscaping • Security cabin
11	Bhaderwah	2.32	<ul style="list-style-type: none"> • Tourist facilitation centre • Landscaping • Security cabin
12	Baglihar – Pool Doda	3.63	<ul style="list-style-type: none"> • Rescue Boats • Floating jetties with gangway • Improvement of premises • Security cabin
13	Ranjit Sagar Dam	3.00	<ul style="list-style-type: none"> • Floating Jetties • Rescue boats • Water sports equipments • Gazebos • Approach road • Equipment store room
14	Kokernag & Verinag	5.75	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Tourist Benches • Solid Waste Management • Lighting • Gender Based Toilets with Tourist facilitation services
15	Burzhama	0.50	<ul style="list-style-type: none"> • Approach Road
16	Jammu & Kashmir	1.40	<ul style="list-style-type: none"> • Informatory Directional Signages
Total		82.27	
Contingency @ 3%		2.47	
Consultancy fee @ 2%		1.65	
Grand Total		86.39	

Project 3: Jammu & Kashmir and Ladakh – Rajouri -Shopian (Himalayan)

Name of Project	Integrated Development of Tourist Facilities at Jammu-Rajouri-Shopian-Pulwama
Implementing Agency	Jammu & Kashmir State Cable Car Corporation (JKSCCC)

Amount Sanctioned	₹ 81.60 Crore
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Bag-e-Sangerwani	6.97	<ul style="list-style-type: none"> • Tourist Facilitation Center • Eco Log Huts • Dining Hall with Kitchen • Landscaping & site development • SWM, Solar Illumination, Genset
2	Sutharan	5.21	<ul style="list-style-type: none"> • Tourist Facilitation Center • Fencing • Last mile connectivity • Cafeteria • Public Convenience • Parking • Site development
3	Naninara Island	4.11	<ul style="list-style-type: none"> • Approach roads • Bio Toilets • Rain Shelters • Pile protection • Barrage gates • Foot Bridges • Landscaping • Illumination
4	Jhajjar Kotli Island	7.10	<ul style="list-style-type: none"> • Suspension bridge • Eco Log Huts • Cafeteria • Parking • Last mile connectivity • Retaining walls • Lighting
5	Panchari	7.01	<ul style="list-style-type: none"> • Eco Log Huts • Cafeteria • Landscaping • Parking • Last mile connectivity • Fencing

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
6	Bhimgarh Fort & Siard Baba - Reasi	3.73	<ul style="list-style-type: none"> • Cafeteria • Lighting • Landscaping & pathways • Gender based toilets • Lighting • Parking
7	Sidhra Golf Course	3.75	<ul style="list-style-type: none"> • Eco Log Huts • Cafeteria • Landscaping & pathways
8	Rajouri <ul style="list-style-type: none"> • Tata Pani • Wayside Amenity • Qila Dantitop • Fort 	5.67	<ul style="list-style-type: none"> • Cafeterias • Landscaping & beautification • Fort Lighting • Security cabin • Gazebos • Benches • Pathways
9	Poonch <ul style="list-style-type: none"> • Loran • ian • Noori Chamb • Fort 	8.36	<ul style="list-style-type: none"> • Cafeterias • Landscaping & beautification • Fort Lighting • River protection • Benches • Pathways • Lighting
10	Shopian	6.32	<ul style="list-style-type: none"> • Tourist Reception Center • Eco Log Huts • Cafeteria • Food Court • Changing rooms with cloak room • Landscaping • Lighting
11	Pulwama Sufi Shrines & Temples	3.90	<ul style="list-style-type: none"> • WSA at Pampore • Rain Shelters • Gender based toilets • Lighting • Landscaping • Solid waste management
12	Charar-e-Sharif & Pakharpora	3.14	<ul style="list-style-type: none"> • Pilgrim waiting hall • Gender based toilets • Boundary wall & fencing • Lighting with DG Set • Security cabin • Approach road

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
13	Nilnaag	7.43	<ul style="list-style-type: none"> • Eco Log Huts • Cafeteria • Power boats • Floating Jetty • Embankment • Trekking Base camp
14	Manasbal	5.00	<ul style="list-style-type: none"> • Water Sports Equipment • Rescue boats • Docking piers • Floating Jetties • Gazebos • Landscaping & pathways
Total		77.70	
Contingency @ 3%		2.33	
Consultancy fee @ 2%		1.55	
Grand Total		81.58	

Project 4: Jammu & Kashmir and Ladakh – Mantalai (Himalayan)

Name of Project	Integrated Development of Tourist facilities at Mantalai and Sudhmahadev
Implementing Agency	National Projects Construction Corporation Limited (NPCC)

Amount Sanctioned	₹ 91.99 Crore
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Mantalai	84.55	<ul style="list-style-type: none"> • Yoga Center • Wellness Spa and Ayurveda Complex • Tourist Facilitation Centre • Eco Log Huts • Meditation Enclaves • Helipad • Open air theatre • STP & water purification plant • Public amenities
2	Sudhmahadev	1.97	<ul style="list-style-type: none"> • Cafeteria • Gender-based Toilets
Total		86.52	
Contingency @ 3%		2.60	
Consultancy fee @ 2%		1.73	
Grand Total		90.85	

Project 5: Jammu & Kashmir and Ladakh – SKICC-Dal Lake (Himalayan)

Name of Project	Integrated Development of Tourist Facilities - Construction of Assets in lieu of those Destroyed in Floods in 2014 under PM Development Package
Implementing Agency	Jammu & Kashmir State Cable Car Corporation (JKSCCC)

Amount Sanctioned	₹ 90.43 Crore
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Athwajan	4.47	<ul style="list-style-type: none"> • Cafeteria • Landscaping • Pathways with lighting • Fencing
2	Bhagwati Nagar	18.46	<ul style="list-style-type: none"> • Tourist Information Center • Cafeteria • Amphitheatre • Landscaping & beautification • Boundary wall & approach road
3	SKICC	9.25	<ul style="list-style-type: none"> • Multimedia AV Facilities & HVAC • Conference Center illumination • Gender based Toilets • Landscaping • Pathways • Lighting
4	Dal Lake	16.50	<ul style="list-style-type: none"> • Parapet & pathways • Boulevard spot illumination • Development of Shikara Ghats • Landscaping • Illumination • Eco Toilets • Tourist Benches
5	Chinar Bagh	3.95	<ul style="list-style-type: none"> • Cafeteria • Fountain • Boundary wall • Lighting • Landscaping & pathways
6	TRC, Kashmir Golf Course & Tattoo Ground	3.44	<ul style="list-style-type: none"> • Landscaping & beautification • Parking • Boundary wall
7	Royal Spring Golf Club	4.10	<ul style="list-style-type: none"> • Practice Range • Smart Lighting • Golf Carts • Water Filtration Plant • Landscaping

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
8	Babademb Lagoon	7.75	<ul style="list-style-type: none"> • Flea Market • Food Kiosks • Retaining wall • Lighting • Pathways
9	Khadniyar Park	1.81	<ul style="list-style-type: none"> • Landscaping • Pathways • Illumination
10	Nageen	5.20	<ul style="list-style-type: none"> • Development of Shikara Ghat • Landscaping & beautification • Lighting • Public convenience • Pathways
11	Mughal Gardens	1.22	<ul style="list-style-type: none"> • Pathways Lighting
12	Sidhra Golf Course	3.43	<ul style="list-style-type: none"> • Smart Lighting • Infrastructure for driving range • Parking • Golf Carts
13	Surinsar & Mansar Lake	2.73	<ul style="list-style-type: none"> • Lighting • Pathways • Gender based toilet
14	Rajouri & Poonch	3.82	<ul style="list-style-type: none"> • Cafeteria • Pathways • Lighting • Landscaping
Total		86.13	
Contingency @ 3%		2.58	
Consultancy fee @ 2%		1.72	
Grand Total		90.43	

12. Jharkhand

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the State of Jharkhand. The details of project are appended below: -

Name of Project	Development of Eco Tourism circuit: Dalma- Betla National park- Mirchaiya- Netarhat in Jharkhand, under Swadesh Darshan Scheme
Implementing Agency	Jharkhand Tourism Development Corporation Ltd.
Amount Sanctioned	₹ 30.44 Cr.
Sanction Date	August 2018

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹. Cr)	Major Components/ Sites
1	Dalma	5.61	<ul style="list-style-type: none"> • Entrance to Dalma Wildlife Sanctuary • OAT for Tribal Performance at Makulakocha • Hill Top, Dalma • Development at Pendrabeda • Parking • Zip Line • Canopy Walk
2	Betla National Park	3.39	<ul style="list-style-type: none"> • National Park- Cafeteria Cum Souvenir Shop, landscape development
3	Mirchaiya	0.75	<ul style="list-style-type: none"> • Way-side amenities
4	Netarhat	15.61	<ul style="list-style-type: none"> • Magnolia Point/ Sunset Point • Tourist Information Center • Koel River Viewpoint • Tribal Precinct at Netarhat Lake
5	Signages	3.63	<ul style="list-style-type: none"> • Signages across the circuit
Total		28.99	
Contingency Charges @ 3%		0.87	
Consultancy Charges @ 2%		0.58	
Grand Total		30.44	

13. Kerala

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned following projects in state of Kerala. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1 – Gavi (Eco)

Name of Project	Development of Pathanamthitta- Gavi- Vagamon- Thekkady
Implementing Agency	Department of Tourism, Govt of Kerala

Amount Sanctioned	₹ 64.08 Cr.
Sanctioned in	Dec 2015

Destination-wise Details

S.no	Destination	Sanctioned Amount (In Cr)	Major Components
1	Vagamon	41.58	<ul style="list-style-type: none"> • Compound Wall, Fencing • Entrance Gate • Tourist Amenity Center • Parking • Ticket Counters • Buggy Walk & Cycle Track • Souvenir Shops • Rain Shelter • Nature Trail • Bridge Over Stream • Foundation for Eco Tents • Watch Towers • Amphitheatre • Food Plaza • Paint Ball Arena • Burma Bridge • Rock Climbing
2	Idduki	5.24	<ul style="list-style-type: none"> • Eco Log Huts
3	Peerumedu	3.87	<ul style="list-style-type: none"> • Eco Log Huts
4	Thekkady Kumli	0.21	<ul style="list-style-type: none"> • Walkway at Ottakalthlamedu Viewpoint
5	Pine Valley Forest	0.16	<ul style="list-style-type: none"> • Nature Trail with Pine Valley Forest
6	Kadamintaa	1.07	<ul style="list-style-type: none"> • Bamboo Hut • Cultural Centre

S.no	Destination	Sanctioned Amount (In Cr)	Major Components
7	Access Roads at 12 locations	11.81	<ul style="list-style-type: none"> Access Road 5.5 Metres Wide
Total		63.94	
Consultancy Charges @2%		0.09	
Contingency Charges @3%		0.06	
Grand Total		64.09	

Project 2 - Sabarimala (Spiritual)

Name of Project	Development of Sabarimala - Erumeli-Pampa-Sannidhanam
Implementing Agency	Department of Tourism, Govt of Kerala

Amount Sanctioned	₹ 46.54 Cr.
Sanctioned in	July 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
1	Sabarimala Temple: Erumeli	2.75	<ul style="list-style-type: none"> Information Centre Toilet Building First Aid Kiosk Drinking Water Fountain General Electrification
2	Pampa	10.53	<ul style="list-style-type: none"> Paved Area Toilet Building Solid Waste Management
3	Trekking Path (From Pampa to Sannidhanam)	20.23	<ul style="list-style-type: none"> Step Work Ramp Straight Walkway Toilet Blocks Entrance Security Check Pathway Lightning Drinking Water Fountain First Aid & Health Kiosk
4	Sannidhanam	8.66	<ul style="list-style-type: none"> Stage for Cultural Activity

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
			<ul style="list-style-type: none"> • First Aid & Health Kiosk • Escape Route Pathways • Signages • CCTV
5	Sabrimala	2.16	<ul style="list-style-type: none"> • Waiting Hall, Cloak Rooms, Shower Room & Toilet • Parking Facility • Pedestrian Bridges
	Total	44.33	
	Contingency Charges @3%	1.32	
	Consultancy Charges @2%	0.89	
	Grand Total	46.54	

Project 3. Padmanabha (Spiritual)

Name of Project	Development of Sree Padmanabha Arnamura
Implementing Agency	Kerala Tourism Development Corporation

Amount Sanctioned	₹ 78.08 Cr.
Sanctioned in	September 2016

Destination-wise Details

S. no	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	East Nada - Sree Padmanabaswamy Temple	20.60	<ul style="list-style-type: none"> • Restoration of Padmatheerthakulam • Toilets, Cloak Room, Waiting Hall • Heritage Walk Footpath
2	West Nada- Sree Padmanabaswamy Temple	11.85	<ul style="list-style-type: none"> • Granite Paving • Last Mile Connectivity • Heritage Walk • Electrical Work
3	North Nada- Sree Padmanabaswamy Temple	18.66	<ul style="list-style-type: none"> • Granite Paving • Last Mile Connectivity • Heritage Walk • Electrical Work
4	South Nada- Sree Padmanabaswamy Temple	21.50	<ul style="list-style-type: none"> • Facilitation Center • Rest Room • Cafeteria

S. no	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Handloom Exhibition Center, Craft Bazaar • Arena for Performing Art
5	Aranmula	1.75	<ul style="list-style-type: none"> • Bathing Ghat • Dining Hall • Toilet Block
Total		74.36	
Contingency Charges @3%		2.23	
Consultancy Charges @2%		1.49	
Grand Total		78.08	

Project 4- Malabar Cruise (Rural)

Name of Project	Development of Malanad Malabar Cruise Tourism Project
Implementing Agency	Kerala Tourism Development Corporation

Amount Sanctioned	Rs 57.35 Cr.
Sanctioned in	September 2018

Destination-wise Details

Sn	Destination	Sanctioned Amount (In Crore)	Major Components
1	Mangrove Cruise (Kuppam-Pazhayangadi)	17.60	<ul style="list-style-type: none"> • Boat Terminals • Jetties Development • Boat Race Gallery • Floating Restaurant • Bio Toilets • Signages
2	Theyyam Cruise (Pazhayangad - Valapattanam)	10.34	<ul style="list-style-type: none"> • Boat Terminals • Jetties Development • Boat Race Gallery • Floating Restaurant • Bio Toilets • CCTV • Signages
3	Thekkumbad Island	7.64	<ul style="list-style-type: none"> • Major Boat Terminal • Angling Yard • Handicraft Kiosks • Open Air Theatre • Cycle Track

Sn	Destination	Sanctioned Amount (In Crore)	Major Components
			<ul style="list-style-type: none"> Artisans Ala CCTV
4	Muthappan & Malabari Cuisine Cruise	7.61	<ul style="list-style-type: none"> Venice Floating market Hawker Court Floating Market Boat Jetties
5	Pamburuthy Island	8.05	<ul style="list-style-type: none"> Boat Jetty Slipway Construction Concrete Yards Rainwater Pits Chinese Fishing Net Wi-Fi & CCTV
6	Munambu Kadavu	3.38	<ul style="list-style-type: none"> Toilet Block Artisan Block Jetty Development and Angling Yard Malabari Food Court Gazebo
	Total	54.62	
	Contingency Charges @3%	1.64	
	Consultancy Charges @2%	1.09	
	Grand Total	57.35	

14. Madhya Pradesh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 4 projects in the State of Madhya Pradesh. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Panna (Wildlife)

Name of Project	Development of Wildlife Circuit at Panna- Mukundpur-Sanjay- Dubri-Bandhavgarh- Kanha- Mukki- Pench
Implementing Agency	Madhya Pradesh State Tourism Development Corporation

Amount Sanctioned	₹ 92.10 Cr.
Sanctioned in	December 2015

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Wayside	12.48	<ul style="list-style-type: none"> Way side amenities at 11 locations

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
	Amenities		@ ₹ 113.47 Lakhs each
2	Panna National Park	10.95	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound Wall & Chain Link Fencing • Forest Information Centre • Log huts, Cafeteria • Forest Walking Trails • Open Air Theatre & Toilets • Signages & Wi-Fi • Solar Lights
3	Sanjay National Park	13.27	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound Wall & Chain Link Fencing • Forest walking trails • Machans, • Cafeteria and camping site • Log Huts • Signages & Wi-Fi • Solar Lights
4	Bandhavgarh National Park	10.62	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound Wall & Chain Link Fencing • Log huts & Camping site • Forest walking trails • Machans • Open Air Amphitheatre • Forest Information Center • Booking Office at Tala Gate • Solar Lighting System • Signages & Wi-Fi
5	Mukundpur National Park	4.80	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound wall • Parking Area • Forest walking trails • Machans • Cafeteria • Camping site
6	Kanha National Park (Kasli Gate)	8.88	<ul style="list-style-type: none"> • Compound wall • Forest walking trails • Parking Area • Canopy Walks • Machans • Cafeteria and Camping site • Solid Waste Management • Signages & Wi-Fi
7	Kanha National Park	17.85	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound wall and Chain link

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
	(Mukki Gate)		fencing, <ul style="list-style-type: none"> • Forest walking trails, • Machans • Open Air Theatre • Log Huts & Reception • Camping site • Signages & Wi-Fi
8	Pench National Park	7.44	<ul style="list-style-type: none"> • Buffer Zone Entry • Compound wall • Forest walking trails • Parking Area • Forest Information Center • Open Air Amphitheatre • Machans • Cafeteria and Camping site • Solid Waste Management • Signages & Wi-Fi
9	TFC at Jabalpur	1.41	<ul style="list-style-type: none"> • Tourist facilitation Centre
Total		87.70	
Contingency Charges @3%		2.63	
Consultancy Charges @2%		1.75	
Grand Total		92.08	

Project 2: Sanchi (Buddhist)

Name of Project	Development of Sanchi-Satna-Rewa-Mandsaur-Dhar
Implementing Agency	Madhya Pradesh State Tourism Development Corporation

Amount Sanctioned	₹ 74.02 Cr.
Sanctioned in	July 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Sanchi	41.47	<ul style="list-style-type: none"> • Development of Buddhist Theme Park • Light & Sound Show • Development Works at Foothills • Development of Marshall House • Tourist Facilitation Center • Development and beautification of Kanak Sagar Lake located on foothill of Sanchi • Development and beautification of pathway from Railway Station to Stupa Foot hill
2	Mandsaur	2.91	<ul style="list-style-type: none"> • Interpretation centre • Meditation Hall • Beautification of approach road • Premises Development
3	Dhar	2.10	<ul style="list-style-type: none"> • Tourist reception centre • Beautification approach road • Premises development
4	Satna	3.25	<ul style="list-style-type: none"> • Interpretation centre cum meditation hall • Beautification of approach road • Premises development
5	Rewa	4.29	<ul style="list-style-type: none"> • Tourist Reception Centre • Interpretation centre cum meditation hall • Beautification of approach road • Premises development
6	Satdhara	0.70	<ul style="list-style-type: none"> • Last Mile Connectivity (3.0 Mt. Wide) • Meditation Kiosk
7	Sonari	1.82	<ul style="list-style-type: none"> • Last Mile Connectivity (3.0 Mt. Wide) • Premises Development
8	Murelkhurd	2.06	<ul style="list-style-type: none"> • Last Mile Connectivity (3.0 Mt. Wide) • Premises Development
9	Gyaraspur	0.67	<ul style="list-style-type: none"> • Last Mile Connectivity (3.0 Mt. Wide) • Premises Development

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
10	Wayside amenities at 4 Locations @₹ 1.89 Cr each	7.56	<ul style="list-style-type: none"> • Wayside amenity at <ul style="list-style-type: none"> ○ Sitamau (Mandsaur) ○ Sardarpur(Dhar) ○ Rahatgarh (Sagar) ○ Mangawa (Rewa)
11	Multiple Location	3.65	<ul style="list-style-type: none"> • Signages • WiFi & CCTV
Total		70.48	
Contingency Charges @3%		1.41	
Consultancy Charges @2%		2.11	
Grand Total		74.02	

Project 3: Gwalior (Heritage)

Name of Project	Development of Gwalior – Orchha – Khajuraho – Chanderi – Bhimbetka – Mandu
Implementing Agency	Madhya Pradesh State Tourism Development Corporation

Amount Sanctioned	₹ 89.82 Cr.
Sanctioned in	September 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Convention Centre, Khajuraho	34.99	<ul style="list-style-type: none"> • Convention centre Civil Works • Guest rooms & Cafeteria • Office Building Block • Boundary Wall • Parking Development • Solar Focus Lights • Solar Illumination • Sandstone Benches, Dustbins & Railings • Acoustics

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
2	Development around Baija Taal, Gwalior and surroundings	5.79	<ul style="list-style-type: none"> • Parking • Public toilets • Pathway and Drain development. • Pathway, landscaping, dustbins • Retaining Wall • STP
3	Development and beautification around Baradari, Gwalior and surroundings	1.00	<ul style="list-style-type: none"> • Toilets • Pathway • Illumination • Drinking water
4	Development Around Italian Garden, Gwalior	3.09	<ul style="list-style-type: none"> • Toilets • Pathway • Sandstone Benches & Dustbins • Drinking water • Landscaping
5	Connecting pathways near Sanghralay and Gopal Mandir campus, Gwalior	1.00	<ul style="list-style-type: none"> • Public Toilets & Drinking Water • Pathway Development • Solar Illumination • Sandstone Benches & Dustbins
6	Development of Laxmi Bai Smarak, Gwalior	1.59	<ul style="list-style-type: none"> • Wall Treatment • Parking • Toilets & Drinking Water • Sandstone Benches Dustbins & Railings
7	Gwalior Fort, Gwalior	3.09	<ul style="list-style-type: none"> • Site development • Public Toilets & Drinking Water at Urvai Gate & Saas Bahu Ka Mandir • Souvenir shop • Parking at 4 locations • Solar Focus Lights • Solar Illumination
8	Bateshwar temple complex, Gwalior	1.28	<ul style="list-style-type: none"> • Public Toilets & Drinking Water • Parking • Last Mile Connectivity • Pathway Development • Sandstone Railing & Dustbin
9	Development	1.36	<ul style="list-style-type: none"> • Site Levelling & Parking

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
	of Padhavli, Gwalior		<ul style="list-style-type: none"> Last mile connectivity Sandstone Benches & Dustbin Drinking water
10	Development of Mitawali, Gwalior	1.39	<ul style="list-style-type: none"> Public Toilets & Drinking Water Parking Last mile connectivity Sandstone Benches & Dustbin
11	Tourist Information Centre, Orchha	2.00	<ul style="list-style-type: none"> Building Works Boundary Wall Parking Development Solar Focus Light Solar Illumination Sandstone Benches & Railings
12	Heritage Gate Gudri Darwaza, Orchha	0.22	<ul style="list-style-type: none"> Site Development & Stone Paving Sandstone Benches, Railings & Dustbins
13	Illumination and STP, Orchha	3.21	<ul style="list-style-type: none"> STP at Interpretation Center and TFC Illumination work at 4 locations i.e., Chattriya, Lakshmi Narayan Mandir, Chaturbhuj Temple, Jahangir Mahal
14	Theme Park, Khajuraho	2.72	<ul style="list-style-type: none"> Office Area Toilets Performing Arts Centre Huts Landscaping, Gazebos, Parking, Pathway Solar Illumination, Lighting
15	Pathariya Fort at Kutani Dam, Khajuraho	5.62	<ul style="list-style-type: none"> Cafeteria Viewing gallery Rest area, gazebo Pathway Illumination, lighting Approach road Boundary Wall Sandstone Dustbins & Benches
16	Dhubela, Khajuraho	1.66	<ul style="list-style-type: none"> Pathway connecting different monuments (3.0 M Wide) TFC Building Works Cafeteria Public amenities
17	Tourist Facilitation Centre near	1.00	<ul style="list-style-type: none"> Building Works Boundary Wall Solar Focus Lights

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
	Qila Kothi, Chanderi		<ul style="list-style-type: none"> • Parking • Landscaping • Illumination
18	Tourist facilities and amenities and site development, Chanderi	1.50	<ul style="list-style-type: none"> • Site Development • Landscaping • Sandstone Benches, Dustbins & Railing
19	Light and sound show, Mandu	4.50	<ul style="list-style-type: none"> • Light & Sound Show
20	Development at Rewa Taal (Tourist Facilities and cloak room), Mandu	0.92	<ul style="list-style-type: none"> • Tourist Facilities and Cloak Rooms • Parking Development • Retaining Wall • STP
21	Tourist Facilitation Centre, Mandu	2.00	<ul style="list-style-type: none"> • Building Works • Boundary Wall • Parking Development • Solar Focus Lights • Landscaping • Sandstone Benches, Dustbins & Railings
22	Development around various monuments, Mandu	1.56	<ul style="list-style-type: none"> • Site Development • Landscaping, benches • Dustbins
23	WSA at Padhavali	1.00	<ul style="list-style-type: none"> • Building Works • Solar Illumination • Parking • Boundary Wall
24	WSA near village Ganj	1.00	<ul style="list-style-type: none"> • Building Works • Solar Illumination • Parking • Boundary Wall
25	WSA near Obdullaganj	1.00	<ul style="list-style-type: none"> • Building Works • Solar Illumination • Parking • Boundary Wall
26	WSA Manpur	1.00	<ul style="list-style-type: none"> • Building Works • Solar Illumination

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Parking • Boundary Wall
Total		85.49	
Contingency Charges @3%		2.57	
Consultancy Charges @2%		1.71	
Grand Total		89.82	

Project 4- Gandhisagar (Eco)

Name of Project	Development of Gandhisagar Dam- Mandleshwar Dam- Omkareshwar Dam- Indira Sagar Dam- Tawa Dam- Bargi Dam- Bheda Ghat- Bansagar Dam- Ken River
Implementing Agency	Madhya Pradesh State Tourism Development Corporation

Amount Sanctioned	₹ 93.76 Cr.
Sanctioned in	September 2017

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Tourist Facilitation Centre, Gandhisagar Dam (Mandsaur)	11.62	<ul style="list-style-type: none"> • TIC, Souvenir shop • Approach Road • Visitor plaza • Naturopathy yoga park • Rescue watch tower, first aid centre • Public toilets
2	Omkareshwar Dam (Sailani)	9.39	<ul style="list-style-type: none"> • Public Visiting Plaza • Street furniture • Approach road, Parking • Cafeteria • Rescue watch tower • Water sports equipment's • Floating jetty • Drinking Water & First Aid Center
3	Eco Huts- Boat Club and Adventure	11.88	<ul style="list-style-type: none"> • Eco huts • Open Air Theatre • Visiting plaza

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
	Activities, Gandhisagar Dam (Mandsaur)		<ul style="list-style-type: none"> • Ticket counter • Water sports equipment • Public toilets • Retaining Wall • Approach Road • Bird Watch Tower
4	Boat Club- Boat Club and Adventure Activities, Gandhisagar Dam (Mandsaur)	7.26	<ul style="list-style-type: none"> • Floating jetty • Cafeteria • Boat Club Building • Parking • Public Toilets • Rescue watch tower
5	Malasari Island, Gandhisagar Dam (Mandsaur)	2.56	<ul style="list-style-type: none"> • Floating jetty • Water sports equipment's • Fencing, • Illumination, • Rescue watch towers • Nature Trail
6	Hanuwantiya, Indira Sagar Dam	7.15	<ul style="list-style-type: none"> • Ticket counter • Parking • Approach Road • Retaining wall • Floating jetty • Adventure activity equipment • Signages • Wi-Fi & CCTV
7	Nagerbeda, Indira Sagar Dam	5.58	<ul style="list-style-type: none"> • Nature trial • Fencing & Safety Railing • Water sports equipment • Cafeteria • Rescue watch tower • Approach road • Gazebo
8	Tawa dam site (Hoshangabad)	2.03	<ul style="list-style-type: none"> • Public Toilets • Rescue watch tower • Water sports equipment • Parking • Street furniture • Ticket counter • Floating Jetty • Landscape & Paving

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
9	Madhai- Tawa dam (Hoshangabad)	2.17	<ul style="list-style-type: none"> • Water sports equipment • Street furniture • Public utilities • Rescue watch tower • Parking • Signages • Floating Jetty
10	Cliff Area- Bheda Ghat (Jabalpur)	2.69	<ul style="list-style-type: none"> • Site Development • Tourist Facilitation Centre • Lift for Passengers
11	Ghat area, Bheda Ghat, Jabalpur	5.29	<ul style="list-style-type: none"> • Water sports equipment • Floating jetty • Street furniture • Ghat development • Public utilities
12	Chiraidongri, Bargi Dam, Jabalpur	0.66	<ul style="list-style-type: none"> • Rescue Watch Tower • Public Toilets • Cafeteria • Fencing & Safety Railing
13	Zillihari Ghat, bargi Dam (Jabalpur)	0.57	<ul style="list-style-type: none"> • Public Toilet • Rescue Tower • Cafeteria • Signages • Fishing Area
14	TFC- Sarsi Island, Bansagar Dam (Rewa)	8.41	<ul style="list-style-type: none"> • Parking • Log Huts • Approach Road • Tourist Information Center • Public Visiting Plaza • Public Restaurant • Rescue Watch Tower • Retaining Wall • First Aid Center
15	Boat Club- Sarsi Island, Bansagar Dam (Rewa)	4.65	<ul style="list-style-type: none"> • Approach Road • Fencing & Safety Railing • Water sports equipment • Cafeteria • Floating jetty • Rescue watch tower • Nature Trail • Wi-Fi & CCTV • Solar Illumination

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
16	Ken River (Panna)	2.83	<ul style="list-style-type: none"> • First Aid Center • Street furniture • Water sports equipment • Public toilets • Ticket Counter • Retaining Wall • Solar Illumination
17	Tourist Facilitation Centre, Bargi Dam, Jabalpur	4.68	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Restaurant • Water sports equipment • Floating Jetty • Rescue watch tower • Parking Development • Illumination • Public Toilets • First Aid Center • Nature Trail • Public Restaurant
Total		89.42	
Contingency Charges @3%		1.80	
Consultancy Charges @2%		2.70	
Grand Total		93.92	

15. Maharashtra

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in the state of Maharashtra. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Sindhudurg (Coastal)

Name of Project	Development of Sindhudurg Coastal Circuit - Sagareswar, Tarkarli, Vijaydurg (Beach & Creek), Mitbhav
Implementing Agency	Maharashtra Tourism Development Corporation

Amount Sanctioned	₹ 19.06 Cr
Sanctioned in	March 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ in Cr.)	Major Components
1	Vijaydurg	1.09	<ul style="list-style-type: none"> Toilets & Changing Room Watch Tower Water Scooter Rescue Boat
2	Mitbhav	4.96	<ul style="list-style-type: none"> Pathway Public Toilets Gazebos Beach Illumination Water Scooter
3	Tarkarli	6.26	<ul style="list-style-type: none"> Pathway Public Toilets Gazebos Beach Illumination Water Scooter
4	Sagareshwar	5.84	<ul style="list-style-type: none"> Pathway for Beach Access Gazebos Beach Illumination Water Scooter
Total		18.15	
Contingency Charges @3%		0.55	
Consultancy Charges@2%		0.36	
Grand Total		19.06	

Project 2: Dhapewada (Spiritual)

Name of Project	Development of Waki- Adasa- Dhapewada- Paradsingha- Telankhandi- Girad
Implementing Agency	Nagpur Metropolitan Region Development Authority

Amount Sanctioned	₹ 45.47 Cr.
Sanctioned in	May 2018

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ in Cr)	Major Components
1	Waki	5.87	<ul style="list-style-type: none"> Multipurpose Hall Public Toilet Dining Shed Souvenir shops

Sn	Destination	Sanctioned Amount (₹ in Cr)	Major Components
			<ul style="list-style-type: none"> • Parking • Solid Waste Management
2	Adasa	4.70	<ul style="list-style-type: none"> • Restaurant • Souvenir shops • Toilet • Seating facilities • Landscaping • Parking • Storage Reservoir
3	Dhapewada	11.08	<ul style="list-style-type: none"> • Tourist amenities around temple • Ghat development • Toilets • Parking • Landscaping • Signage • Pavement & Pathways • Illumination & Electrical Works
4	Paradsingha	11.73	<ul style="list-style-type: none"> • Kitchen cum Food Court • Lake side development • Landscaping, • Open Air Theatre • Tensile Roofing • Souvenir shops • Parking • Gazebos • Temple Illumination • Entrance gate
5	Telankhedi	3.29	<ul style="list-style-type: none"> • Shops • Dining shed • Public toilet • Parking • Landscaping • Pathways • Signage • Solid waste management & storage reservoir
6	Girad	15.00	<ul style="list-style-type: none"> • Multipurpose Hall • Souvenir shops • Kitchen cum food court • Public toilet • Restaurant • Approach road • Solid waste management, storage reservoir • Landscaping • Electrification
Total		51.67	
Contingency Charges @3%		1.38	
Consultancy Charges @2%		0.92	
Grand Total		53.96	

16. Manipur

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Manipur. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Imphal (North-East)

Name of Project	Development of Tourist Circuit in Manipur: Imphal-Khongjom
Implementing Agency	Tourism Corporation of Manipur Limited

Amount Sanctioned / Sanctioned in	₹ 72.23 Cr. Jun 2015
------------------------------------------	-------------------------

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
1	Kangla / Imphal	63.90	<ul style="list-style-type: none"> • Light and Sound Show • Restoration, Improvement of outer and inner MOAT • Pathways in outer and inner Rampart • Polo Gallery
2	Khongjom	4.89	<ul style="list-style-type: none"> • Pedestrian Bridge Over Water Body with Rip Rap Banks • Kombirei Lake Along with Lakefront, Island and Water Ways
	Total	68.79	
	Contingency @3%	1.38	
	Consultancy Fee @2%	2.06	
	Grand Total	72.23	

Project 2: Govindajee Temple (Spiritual)

Name of Project	Development of Shri Govindajee Temple, Shri Bijoy Govindajee Temple – Shri Gopinath Temple – Shri Bungshibodon Temple – Shri Kaina Temple
------------------------	-------------------------------------------------------------------------------------------------------------------------------------------

Amount Sanctioned	₹ 45.33 Cr.
Sanctioned in	Jul 2016
Target Completion Date	Project Physically Completed

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
1	Shri Shri Govindajee Temple	10.34	<ul style="list-style-type: none"> • Multipurpose Hall • Beautification of ponds/water bodies with floating fountains • Western side compound lighting
2	Shri Shri Bijoy Govindajee	6.22	<ul style="list-style-type: none"> • Administrative Office • Reception cum Cloak Room & Waiting Shed
3	Shri Shri Gopinath Temple	9.19	<ul style="list-style-type: none"> • Paving of courtyard, • Compound wall • Pathways
4	Shri Shri Bungshibodon Temple	10.68	<ul style="list-style-type: none"> • Congregation cum Felicitation Hall • Multipurpose hall • Reception cum cloak room • Beautification of pond/water body, • Beautification of walls etc with painting
5	Kaina Temple	6.75	<ul style="list-style-type: none"> • Multipurpose Hall • Reception cum Cloak room • Historical gallery around the temple & Segregation fencing
	Total	43.18	
	Contingency @3%	1.29	
	Consultancy Fee @2%	0.86	
	Grand Total	45.33	

17. Meghalaya

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Meghalaya. The list of the projects sanctioned along with the details of individual projects are appended below:

Project 1: Umiam (North East)

Name of Project	Development of Umium (Lake View), U Lum Sohpetbneng-Mawdiangdiang – Orchid Lake Resort
Implementing Agency	Meghalaya Tourism Development Corporation Limited

Amount Sanctioned	₹ 99.13 Cr.
Sanctioned in	July 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	U Lum Sohpetbneng	18.83	<ul style="list-style-type: none"> • Sound and Light Show for gallery • Viewing Gallery • Counselling Centre with multipurpose hall
2	Mawdiangdiang	28.90	<ul style="list-style-type: none"> • Log huts • ATV with track • Canopy Walk • Tribal Rejuvenation Centre
3	Barapani Orchid Lake resort	22.14	<ul style="list-style-type: none"> • Twin Log huts • Floating Barge and Jetties • Retaining Wall • Jogging Trail and Cycling track
4	Umiam Lake	24.54	<ul style="list-style-type: none"> • Log huts • Retaining Wall • Last Mile Connectivity
Total		94.41	
Contingency @3%		2.83	
Consultancy Fee @2%		1.88	
Grand Total		99.13	

Project 2: Khasi Hills (North-East)

Name of Project	Development of West Khasi Hills (Nongkhlaw- KremTiro – Khudoi & Kohmang Falls – Khri River- Mawthadraishan, Shillong), Jaintia Hills (Krang Suri Falls- Shyrmang- looksi), Garo Hills (Nokrek Reserve, Katta Beel, Siju Caves)
Implementing Agency	Meghalaya Tourism Development Corporation Limited
Amount Sanctioned	₹ 84.97 Cr.
Sanctioned in	January 2019

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Nongkhlaw	6.17	<ul style="list-style-type: none"> • Approach road and parking • Krem Tiro festival ground development • Traditional market pathway solar illumination and signage
2	Krem Tiro	4.73	<ul style="list-style-type: none"> • Approach road to cave and parking • Visitor Centre with ticketing facility
3	Khudoi and Kohmang falls Sohtyngkhur	4.63	<ul style="list-style-type: none"> • Approach road and parking • Cable suspension bridge across falls

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
4	Mawthadraishan	6.13	<ul style="list-style-type: none"> • Visitor centre and cafeteria • Lake shoreline Development • Camping ground infrastructure
5	Khri river	4.57	<ul style="list-style-type: none"> • Wayside amenities • Riverside Development • Zipline
6	Looksia Jaintia Hills	10.88	<ul style="list-style-type: none"> • Tourist information centre • Traditional Haats • Cafe with public amenities • Water sports equipments • Wayside amenity • Approach Road and Parking
7	Shyrmang	7.34	<ul style="list-style-type: none"> • Tourist facilitation center with exhibit gallery • Approach road with parking • Wayside amenity
8	Krang Suri Waterfall	3.20	<ul style="list-style-type: none"> • Approach road with parking • Cafeteria, public convenience
9	Daribokgre	9.18	<ul style="list-style-type: none"> • Camping site infrastructure • Trekking route with resting sheds and viewing decks • Approach road and parking
10	Darechikgre	7.39	<ul style="list-style-type: none"> • Visitors Centre / Utility Block • Traditional Garo "Nok A Chik" • Approach Road and Parking • Nature Trail with Resting Sheds • Water Sports & Rescue Equipment • High Rope Course
11	Mandalgre	1.78	<ul style="list-style-type: none"> • Food Kiosks with Public Conveniences • Security Fencing and Internal Pathways • Solar Illumination & Signages
12	Katta Beel	2.65	<ul style="list-style-type: none"> • Tourist Facilitation Centre with Cafeteria • Solid Waste Management and Signage • Parking • Public Convenience
13	Siju Caves	9.10	<ul style="list-style-type: none"> • Adventure Park • Zip Line • Bird Watch Tower • Siju Cave Interpretation Centre with Cafeteria • Board Walk with Lighting Inside Cave • Approach Road and Parking • Landscape and Solar Illumination

Sn.	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
14	Shillong	3.17	<ul style="list-style-type: none"> • Tourist information centre • Security fencing and gate • Parking & solar illumination
Total		80.92	
Contingency @3%		2.43	
Consultancy Fee @2%		1.62	
Grand Total		84.97	

18. Mizoram

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Mizoram. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Thenzawl (North-East)

Name of Project	Development of Thenzawl & South Zote, District Serchhip and Reiek.
Implementing Agency	Mizoram Tourism Development Authority

Amount Sanctioned	₹ 92.26 Crore
Sanctioned in	Dec 2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Thenzawl	64.48	<ul style="list-style-type: none"> • 18 Hole Golf Course with all associated infrastructure • Eco Log Huts • Convention Centre • Open Air Theatre
2	Reiek	9.41	<ul style="list-style-type: none"> • Eco & Adventure Tourism Activities - Infrastructure and Equipment • Mizoram Ethnic Village
3	Adventure Theme Park	4.10	<ul style="list-style-type: none"> • Mountain Biking Track • Kiosks and Food Court with Gazebos • Camping Facilities
4	South Zote	10.38	<ul style="list-style-type: none"> • Eco Park • Nature Trail and Trek Route with resting points • Wellness Spa
Total		88.58	

Contingency @3%	1.87
Consultancy Fee @2%	1.81
Grand Total	92.26

Project 2: Aizawl (Eco Adventure)

Name of Project	Development of Eco-Adventure Circuit Aizawl -Rawpuichhip – Khawhphawp – Lengpui – Chatlang- Sakawrhmutuaitlang - Muthee – Beratlawng -Tuirial Airfield – Hmuifang
Implementing Agency	Mizoram Tourism Development Authority
Amount Sanctioned	₹ 66.37 Crore
Sanctioned in	Mar 2017

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Aizawl	0.82	<ul style="list-style-type: none"> • Building Structure • Compound wall • Parking • Signage
2	Rawpuichhip	5.08	<ul style="list-style-type: none"> • Aerial Forest pathway • Common Facilities • Multipurpose Hall • Watch tower
3	Tuirial Airfield	21.39	<ul style="list-style-type: none"> • Adventure Park • Visitors Centre • Multipurpose hall cum Visual Gallery • Equipment Store Workshop • Cafeteria • Food Kiosk
4	Khawhphawp	3.58	<ul style="list-style-type: none"> • Zipline • Cafeteria • Steps to waterfall • Nature Trail
5	Hmuifang	9.43	<ul style="list-style-type: none"> • Paragliding • Aerial Forest Park • Adventure Park • Mountain Biking advance Training • Visitor Centre • Watch Tower • Nature Trail
6	Berawtlang	2.55	<ul style="list-style-type: none"> • Cafeteria • Orchidarium • Open Air Theatre • Steps with Railing

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
7	Sakawrhmutuaitlang	9.40	<ul style="list-style-type: none"> • Skywalk • Bamboo craft workshop and souvenir shop • Visitor Centre and viewing Gallery • Cafeteria
8	Muthee	9.06	<ul style="list-style-type: none"> • Paragliding • Rappelling Wall • Weather Station • Food Kiosk • Nature Trail
9	Chaltlang	1.90	<ul style="list-style-type: none"> • Visitor Centre • Weather Station, • Radio Communication (HF/VHM)
Total		63.21	
Contingency @3%		1.90	
Consultancy Fee @2%		1.26	
Grand Total		66.37	

19. Nagaland

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Nagaland. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Peren (Tribal)

Name of Project	Development of Tribal Circuit Peren- Kohima- Wokha
Implementing Agency	Nagaland Tourism Board

Amount Sanctioned	INR 97.36 Crore
Sanctioned in	Nov 2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Peren	33.17	<ul style="list-style-type: none"> • Helipad • Log huts & Multipurpose Hall • Haat/Morung • Last mile Connectivity • Wayside Amenity
2	Benrue Village	6.72	<ul style="list-style-type: none"> • Log huts • Last mile connectivity • Trekking Route

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
3	Kohima	16.57	<ul style="list-style-type: none"> • Log huts • Tribal Rejuvenation Centre • Tourist Arrival Centre • Multiutility Hall • Interpretation Centre with Rest Room • Last mile connectivity
4	Japanese Riba	0.72	<ul style="list-style-type: none"> • Cafeteria • Gazebo
5	Doyang Lake	28.95	<ul style="list-style-type: none"> • Helipad • Craft Haat • Tribal Rejuvenation Centre • Tourist Information Centre • Open Air Theatre • Wayside Amenity • Last mile connectivity
6	Wokha Water Sports Zone	2.40	<ul style="list-style-type: none"> • Gazebo • Jetty with Ticket Counter • Multiutility Hall
7	Amur Falcon	4.20	<ul style="list-style-type: none"> • Cafeteria • Falcon Watch Tower • Last mile connectivity & parking
Total		92.72	
Contingency @3%		2.78	
Consultancy Fee @2%		1.85	
Grand Total		97.36	

Project 2: Mokokchung (Tribal)

Name of Project	Development of Mokokchung-Tuensang-Mon
Implementing Agency	Nagaland Tourism Board

Amount Sanctioned	INR 98.14 Crore
Sanctioned In	Sep 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Changtongia	4.26	<ul style="list-style-type: none"> • Cafeteria and souvenir shop • Loghuts • Last mile connectivity

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
2	Sutsuphenden Waterfalls	5.11	<ul style="list-style-type: none"> • Camping Infrastructure • Viewing Deck with railing • Rock Climbing and Arch Bridge
3	Ungma Village	28.04	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Open Air Theatre and Naga Haat • Caravan Parking with Toilet • Adventure Sports • Nature Trail
4	Noksen Mashikhu Reserve Forest	2.33	<ul style="list-style-type: none"> • Cafeteria and Information centre • Last mile connectivity • Camping site
5	Noksen Village	5.65	<ul style="list-style-type: none"> • Log Huts • Tourist Interpretation Centre • Naga Kitchen • Camping Site and Watch Towers
6	Longra	3.64	<ul style="list-style-type: none"> • Promenade at Mokden Lak • Gazebo • Open Air Theatre
7	Nakshu	2.04	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Vehicle repair centre • Gazebo
8	Pangsha	8.70	<ul style="list-style-type: none"> • Log Huts • Tourist Information Centre • Open Air Theatre • Cafeteria
9	Tuensang Town	5.06	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Loghuts
10	Mon	4.58	<ul style="list-style-type: none"> • Log Huts • Cafeteria • Camping Facility
11	Mon Town	7.22	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Wayside Amenity • Cafeteria
12	Chemsey Village	2.47	<ul style="list-style-type: none"> • Loghuts • Cafeteria • Gazebo
13	Longwa	5.74	<ul style="list-style-type: none"> • Log Huts • Tatoo Display Centre • Cafeteria • Campus light with solar energy • Watch towers
14	Wakching	1.87	<ul style="list-style-type: none"> • Tourist facilitation centre near British Heritage Bungalow
15	Watlong Anghiya Memorial Place	1.01	<ul style="list-style-type: none"> • Campus Light with Solar Energy • Konyak Morung • Pathway Development

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
16	Tourist Infrastructure Facility At Wakching Bank Of River Dikhu	5.74	<ul style="list-style-type: none"> • Loghuts • Cafeteria • Approach Road
Total		93.47	
Contingency @3%		2.80	
Consultancy Fee @2%		1.87	
Grand Total		98.14	

20. Odisha

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the state of Odisha. The details of project are appended below: -

Name of Project	Development of Gopalpur, Barkul, Satapada and Tampara
Implementing Agency	Odisha Tourism Development Corporation Ltd.
Amount Sanctioned	₹ 70.82 Cr.
Sanction Date	August 2018

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Crore)	Major Components/ Sites
1	Gopalpur	17.95	<ul style="list-style-type: none"> • Roads • Tourist Reception Centre • Solid Waste Management • Solar Street lighting • Pool, Cafeteria & Food court • Watch Tower, Change room & cloak room • Golf cart • Pathways • Compound wall, Pavement area, Parking • Landscaping, External drain • STP (50KLD) • Street furniture, Gazebo • Water sport equipment and rides

Sn	Destination	Sanctioned Amount (₹ Crore)	Major Components/ Sites
2	Tampara	26.56	<ul style="list-style-type: none"> • Roads • Tourist Reception Centre • Solid Waste Management • Solar Street lighting • Pool, Cafeteria & Food court • Watch Tower, Change room & cloak room • Sport pool • Compound wall, Pavement area, Parking • Landscaping, External drain • STP (50KLD) • Street furniture, Gazebo • Water sport equipment and rides
3	Barkul	16.51	<ul style="list-style-type: none"> • Road Enhancement • Solid Waste management • Solar Street Lighting small • Solar Street Lighting • Sewerage Treatment Plant • Jetty (Floating jetty) • Water Sports Enhancement • Double sided banana boat • Water Zorbing ball • Great big mable • Charriot warbid 3 • Band wagon • Formula 3 • 12" Funstation Trampoline • Golf cart, • External drain • Gazebo • Musical fountain • Floating restaurant Cruise boats (40 seater)- 1No
4	Satpada	5.73	<ul style="list-style-type: none"> • Jetty for Speed Boats • Roads 4mt. wide • Solar Street Lighting • Tourist Reception Center + Public Convenience • Solid Waste management • Solar Street light (small) • Cruise boats (40 seater)- 1No
5	Signage	0.67	<ul style="list-style-type: none"> • Signages
Total		67.42	
Consultancy Charges @2%		1.35	
Contingency Charges @3%		2.02	
Grand Total		70.82	

21. Puducherry

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 3 projects in the UT of Puducherry. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Dubrayapat (Coastal)

Name of Project	Development of Dubrayapat – Arikamedu – Veerampattinam – Chunnambar - Nallavadu/Narambai - Manapet- Kalapet - Puducherry - Yanam
Implementing Agency	Department of Tourism, Govt of Puducherry

Amount Sanctioned	₹ 58.44 Cr.
Sanctioned in	December 2015

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ in Cr)	Major Components
1	Beach development at Arikamedu	3.49	<ul style="list-style-type: none"> • Paved Area • Pergolas • Lighting Work
2	Revitalisation of Bharathi Park	1.34	<ul style="list-style-type: none"> • Revitalisation of Monuments, • Illumination • Landscaping, Litter Bins
3	Beach Development at China Veerampattinam	3.51	<ul style="list-style-type: none"> • Retaining Wall • Boat Jetty, • Cafeteria & Open Air Theatre • Toilet
4	Beach Development at Dubrayapat	4.90	<ul style="list-style-type: none"> • Activity Zone & Cafeteria • Elevated Deck & Steps • Toilet Block
5	Extension of Beach Promenade	2.68	<ul style="list-style-type: none"> • Retaining Wall • Pavement with Lightning
6	Beach Development at Chunnambar	3.08	<ul style="list-style-type: none"> • Site Development • Boat Jetty • Landscaping & Viewpoints • Cycle Track • Cafeteria
7	Restoration of Façade of	0.41	<ul style="list-style-type: none"> • Old Secretariat Building

Sn	Destination	Sanctioned Amount (₹ in Cr)	Major Components
	Heritage Building		
8	Revitalisation of Gandhi Thidal	1.79	<ul style="list-style-type: none"> • Paved Area • Landscaping & Lightning • Food Court & Open Area
9	Information Signages for Heritage Area	1.63	<ul style="list-style-type: none"> • Directional Signage • Street Name Signage • Heritage Boards • Street History Signages
10	Beach Development at Manapet	5.30	<ul style="list-style-type: none"> • Pathways & Gabian Wall • Landscaping • Cafeteria • Rain Shelters • Approach Road Development
11	Lighting and Illumination of Heritage Area and Monuments	3.52	<ul style="list-style-type: none"> • Lightning of Heritage Walk Route • Gandhi Statue • War Memorial • Immaculate Conception Cathedral
12	Revitalization of Parks at Beach Promenade	0.53	<ul style="list-style-type: none"> • Improvement works & Renovation
13	Revitalization of Streetscapes in Heritage area at French Quarter	4.98	<ul style="list-style-type: none"> • Pedestrian Pathways • Cast Iron Lamp posts • Landscaping including tree plantation, tree guards
14	Sound and light Show at Yanam.	2.91	<ul style="list-style-type: none"> • Installation of multimedia laser and video projection equipment
15	Development of Tourist Amenities at Island No.5 in Yanam.	4.95	<ul style="list-style-type: none"> • Walkways • Bamboo House • Stage Development • Floating Jetty & Tourist Boat House • Water Body • Rain Shelter
16	Development of Tourist Amenities at Island No.3 at Yanam	5.76	<ul style="list-style-type: none"> • Approach Road • Wooden Walkway • Interpretation Center • Watch Tower • Toilet Block • Benches
17	Revitalization of Triangular Park	0.68	<ul style="list-style-type: none"> • Paving & Landscaping, • Street Furniture & Lightning

Sn	Destination	Sanctioned Amount (₹ in Cr)	Major Components
18	Revitalization of Vysial Street in Heritage Area Tamil Quarter	0.45	<ul style="list-style-type: none"> Restoration of facade of selected building
19	External Infrastructure (across circuit)	2.00	<ul style="list-style-type: none"> Water Supply Sewerage
20	Online Presence	2.80	<ul style="list-style-type: none"> Online Tourist Statistic System GIS based Website & Mobile Development CCTV Installation
	Total	56.74	
	Contingency & Consultancy Charges @3%	1.70	
	Grand Total	58.44	

Project 2. Nehru Street (Heritage)

Name of Project	Development of Franco- Tamil Village, Karaikal, Mahe and Yanam
Implementing Agency	Department of Tourism, Govt of Puducherry

Amount Sanctioned	₹ 49.44 Cr.
Sanctioned in	June 2017

Destination-wise Details

Sn	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
1	Beautification of Beach Promenade at Southern Side	16.10	<ul style="list-style-type: none"> Paved Area Pergolas Lightning Work & Landscaping Signages
2	Revitalization of Street Scapes in the Heritage Area	5.42	<ul style="list-style-type: none"> Paved Area Lighting Work & Landscaping Signages
3	Cultural Complex At Old Distillery Premises in Puducherry	12.20	<ul style="list-style-type: none"> Auditorium Information Centre & Art Gallery. Multipurpose Hall Café

Sn	Destination	Sanctioned Amount (In ₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Open Air Theater • Landscaping & Beautification
4	Beautification & Improvement of Nehru Street	2.11	<ul style="list-style-type: none"> • Paved Area • Pergolas • Lightning Work & Landscaping
5	Franco Tamil Village	6.07	<ul style="list-style-type: none"> • Model of French House • Jetty with Pavilion • Landscaping • Lighting Work • Landscaping & Beautification Works
6	Beautification of Grand Canal	3.28	<ul style="list-style-type: none"> • Paved Area • Lighting Work • Landscaping and Beautification work
7	Toilet Facilities & Tourist Arrival Centres at Pondicherry, Karaikal, Mahe & Yanam	1.90	<ul style="list-style-type: none"> • At Bus Stand • At Railway Station • At Beach Road
	Total	47.08	
	Contingency & Consultancy Charges @ 5%	2.35	
	Grand Total	49.43	

Project 3. Yanam (Spiritual)

Name of Project	Development of Puducherry – Thirukanch- Karaikal- Yanam
Implementing Agency	Department of Tourism, Govt of Puducherry

Amount Sanctioned	₹ 34.96 Cr.
Sanctioned in	June 2017

Project Details

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
1	Sri Kokilambal Thirukameswarar Temple	4.45	<ul style="list-style-type: none"> • Paved Area & Landscaping • Beautification of Sacred Tank • Performance Stage • Tourist Facility Centre

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
			<ul style="list-style-type: none"> • PA System & CCTV
2	Sri Gangai Varaga Natheeswarar Temple	5.82	<ul style="list-style-type: none"> • Ghat Development • Landscaping & Electrification • Paved Area • Multipurpose Hall • Toilet • PA System
3	Spiritual Park at Thirunallar, Karaikal	7.40	<ul style="list-style-type: none"> • Amphitheatre • Sculpture Garden and Meditation Zone • Beautification of pond • Landscaping & Electrification
4	Sacred Ponds at Thirunallar	2.20	<ul style="list-style-type: none"> • Development of Ponds
5	Sri Badra Kali Amman Temple, Ambagarathur	2.75	<ul style="list-style-type: none"> • Multipurpose Hall, Queue Complex & Toilet • Pathways & Paved Area • Approach Road
6	Sri Jadapureswarar Temple at TR Pattinam	2.65	<ul style="list-style-type: none"> • Beautification of pond • Multipurpose Hall • Drinking Water Facility • Benches
7	Pathways and Ghats along Godavari River in Yanam	5.91	<ul style="list-style-type: none"> • Development of pathways, steps, landscaping, lighting, toilet and change room facilities.
8	St. Vinorpu Annai Church at Nellithope	1.39	<ul style="list-style-type: none"> • Pathways & Paved Area • Landscaping • Drinking Water Provision • Illumination
9	Development of Church at Yanam	0.73	<ul style="list-style-type: none"> • Pathways & Paved Area • Landscaping • Drinking Water Provision • Illumination
	Total	33.30	
	Contingency & Consultancy Charges @5%	1.66	
	Grand Total	34.96	

22. Punjab

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the State of Punjab. The List of the project sanctioned along with the details of the project is appended below: -

Name of Project	Development of Anandpur Sahib – Fatehgarh Sahib – Chamkaur Sahib – Ferozpur – Khatkar Kalan – Kalanour - Patiala in Punjab under Heritage Circuit Theme of Swadesh Darshan Scheme.
Implementing Agency	Punjab Heritage and Tourism Promotion Board (PHTPB)
Amount Sanctioned	₹ 85.32 Cr.
Sanction Date	August 2018

Destination-wise Details

Sn	Destination	Sanctioned Amount (In ₹ Crore)	Major Components
1	Development of tourist Infrastructure & Heritage path at Anandpur Sahib	24.35	<ul style="list-style-type: none"> • Tourist Interpretation Centre • Paving works • Façade and Finishing • Promenade • Parking • Nature Park • Mobile Application • Signages • Illumination • Toilet
2	Development of tourist Infrastructure at Fatehgarh Sahib	18.03	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Parking • Landscaping • Drainage • Lighting
3	Development of tourist Infrastructure at Chamkaur Sahib	11.15	<ul style="list-style-type: none"> • Promenade • Façade and Finishing • Parking • Electrical Works
4	Development of tourist Infrastructure at Ferozpur	7.98	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Virtual Reality Show • Electrical Works
5	Khatkar Kalan	8.75	<ul style="list-style-type: none"> • Landscaping and general site development • Parking • Kiosks • Mobile Application

			<ul style="list-style-type: none"> • Shaheed Bhagat Singh Memorial & Museum
6	Kalanour	5.19	<ul style="list-style-type: none"> • Paver work • Parking • Toilet Block • Lighting • Signages • Drinking Water Kiosk • Landscape & Horticulture
7	Patiala	5.80	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Internal Approach Road • Paver Work
Total		81.25	
Contingency Charges @3%		2.44	
Consultancy Charges @2%		1.63	
Grand Total		85.32	

23. Rajasthan

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 04 projects in the State of Rajasthan. The brief of the project along with the details of individual destinations are appended below: -

Project 1: Sambhar (Desert)

Name of Project	Development of Sambhar Lake Town and Other Destinations in Jaipur District
Implementing Agency	Rajasthan Tourism Development Corporation (RTDC)

Amount Sanctioned	₹ 50.01 Cr.
Sanctioned in	Sep 2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Salt Train and Dining Experience	20.51	<ul style="list-style-type: none"> • Upgradation of Rail track • Locomotive Engine/ Procurement of Coaches • Maintenance Depot • Booking Kiosks, Support Infrastructure and Boarding Platforms for Salt Train, Water Decks.

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
2	Site Development for Sambhar Salt Ltd. Complex	4.38	<ul style="list-style-type: none"> • Site Development • Parking for Cars and Buses • Gate Complex Upgradation
3	Caravan Park	2.59	<ul style="list-style-type: none"> • Development of Site
4	Craft Haat	1.20	<ul style="list-style-type: none"> • Development of Craft Haat • Administrative Block
5	Festival/Fair Ground	1.53	<ul style="list-style-type: none"> • Site Development and Boundary Wall • Local Bazaar • Basic Amenities
6	Naliasar	13.75	<ul style="list-style-type: none"> • Mini Desert Night Safari, • Up-gradation of Approach Road • Lake Shoreline Development • Camping & Log Huts • Support Infrastructure • Tourist Information Centre • Open Air Theatre • Water Decks
7	Naraina	2.19	<ul style="list-style-type: none"> • Development of Ghats, • Approach Road • Basic Tourist Amenities • Signages etc.
8	Bicycle Trail	1.9	<ul style="list-style-type: none"> • Development of Bi-cycle Track
9	Solar Street Lighting at Naliasar, Naraina and Bicycle Trail	0.98	<ul style="list-style-type: none"> • Solar Street Lighting
Total		49.03	
Consultancy Charges @2%		0.98	
Contingency Charges @3%		0.00	
Grand Total		50.01	

Project 2: Nathdwara (Krishna)

Name of Project	Integrated Development of Govind Dev ji temple (Jaipur), Khatu Shyam Ji (Sikar) and Nathdwara (Rajsamand)
Implementing Agency	Rajasthan Tourism Development Corporation (RTDC)
Amount Sanctioned	₹ 75.80 Cr.
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Govindji Temple	8.64	<ul style="list-style-type: none"> • Conservation of old structure • Pathways • Tourist Amenities & Signages • Façade improvement • Benches, signages, shoe rack, etc
2	Jai Niwas Udyan	8.04	<ul style="list-style-type: none"> • Light & Sound Show • Pathways • Landscape • Signages • Low height Planters • Landscaping • Open Air Theatre • Tourist Amenities, • Signages
3	Talkatora	0.08	<ul style="list-style-type: none"> • Development of entrance plaza
4	Paundric Udhyan	0.85	<ul style="list-style-type: none"> • Landscaping • Pathways • Restoration of Gate • Stone Railing
5	Kanak Vrindavan	1.17	<ul style="list-style-type: none"> • Surface Parking • Pathways • Benches, Signages, Dustbins
7	Galtaji	0.31	<ul style="list-style-type: none"> • Landscaping & site development • Pathways • Surface Parking • Signages, benches, dustbins
8	Sikar	29.49	<ul style="list-style-type: none"> • Surface Parking, • Public facilities • Cafeteria • Tourist Information Centre • Tourist Seating Shed Driver's resting Hall • Yatri Sheds • Tourist Amenities • Landscaping Works • Solar Lamp Posts • Pathways • Signages, Benches, Dustbins (not done yet) • Amenity & Facility block

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
9	Nathdwara	23.60	<ul style="list-style-type: none"> • Tourist Interpretation cum Cultural Centre • Surface Parking • Landscaping on Pedestrian Pathway Route • Signages • Drinking water hut • High Mast Light
Total		72.19	
Consultancy Charges @2%		1.44	
Contingency Charges @3%		2.17	
Grand Total		75.80	

Project 3: Churu (Spiritual)

Name of Project	Development of Spiritual Circuit– 'Development of Churu (Salasar Balaji)-Jaipur (Shri Samodke Balaji, Ghatke Balaji, Bandheke Balaji)- Viratnagar (Bijak, Jainnasiya, Ambika Temple)- Bharatpur (Kaman Region)- Dholpur (Muchkund) - Mehndipur Balaji- Chittorgarh (Sanwaliyaji)
Implementing Agency	Rajasthan Tourism Development Corporation (RTDC)

Amount Sanctioned	₹ 87.05 Cr.
Sanctioned in	March 2017

Destination-wise Details

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
1	Salasar Balaji	6.77	<ul style="list-style-type: none"> • 5 Parking Lots • Approach Road to Parking • Toilet Blocks, • High Mast Lights • Basic Amenities • Signages
2	Shri Samod Balaji	1.72	<ul style="list-style-type: none"> • TFC • Health Centre • Basic Amenities for Tourists • Drinking Water Facilities • Toilet block • Benches

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
			<ul style="list-style-type: none"> • High Mast Lights • Solar Lights • Signage
3	Ghat ke Balaji	4.58	<ul style="list-style-type: none"> • Pilgrim Rest Area • Landscaping • Parking • Tourist Amenities
4	Bandhe Ke Balaji	0.62	<ul style="list-style-type: none"> • Basic Tourist Amenities • Parking • Signages • Solar Lights
5	Bijak Buddhist Monastery	5.85	<ul style="list-style-type: none"> • Cultural cum Interpretation Centre • Signages • Benches
6	Mahadev Ganesh Temple and other locations	0.41	<ul style="list-style-type: none"> • CCTV Surveillance System • Signages • Tourist Facility Centre
7	Ashoka Edict	0.07	<ul style="list-style-type: none"> • Signages • Benches • Drinking Water Facilities • Solar Light
8	Jain Nasiya and Surroundings	0.60	<ul style="list-style-type: none"> • Surface Parking • Landscaping • Tourist Facility Centre • Drinking Water Facilities • Solar Light
9	Ambika Temple (Shakti Peeth)	1.07	<ul style="list-style-type: none"> • Last Mile Connectivity. • Signages • Drinking Water Facilities • Benches • Solar light
10	Vimal Kund	5.25	<ul style="list-style-type: none"> • Rejuvenation of Vimal Kund • Pathway Development • Tourist Facility Centre • Basic Amenities
11	Much Kund	19.30	<ul style="list-style-type: none"> • Light & Sound show • Cultural cum interpretation centre • Tourist Resting centre • Parking • Tourist Amenities • Undergrounding of cables
12	Gopinathji Temple	0.04	<ul style="list-style-type: none"> • Tourist Amenities
13	Vrinda Rani Temple	0.06	<ul style="list-style-type: none"> • Signages • Benches
14	Chandrama	0.05	<ul style="list-style-type: none"> • Signages • Benches

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
	Temple		
15	Madan Mohan Temple	0.08	<ul style="list-style-type: none"> • Signages • Dustbins
16	Kaman Mahal & Stadium	0.49	<ul style="list-style-type: none"> • Tourist Facility Centre • Tourist Amenities
17	Mehandipur Balaji	17.97	<ul style="list-style-type: none"> • Pilgrim Rest Area • Parking • Pilgrim Waiting Area • Yatri Shed & Basic Amenities
18	Sanwalia Sethji Temple	17.97	<ul style="list-style-type: none"> • Tourist Facility Centre, • Amphitheatre • Cafeteria • Laser Water Show • Basic Amenities
Total		82.9	
Consultancy Charges @2%		1.66	
Contingency Charges @3%		2.49	
Grand Total		87.05	

Project 4: Jaipur (Heritage)

Name of Project	Development of Heritage Circuit Development of Rajsamand (Kumbhalgarh Fort) - Jaipur (Facade Illumination in Jaipur and Nahargarh Fort) -Jhalawar (Gagron Fort) - Chittorgarh (Chittorgarh Fort) – Jaisalmer (Jaisalmer Fort) - Hanumangarh (Gogamedi) - Udaipur (Pratap Gaurav Kendra) - Dholpur (Bagh-I-Nilofor and Purani Chawani) - Nagaur (Meera Bai Smarak, Merta) - Tonk (Sunehri Kothi)
Implementing Agency	Rajasthan Tourism Development Corporation (RTDC)

Amount Sanctioned	₹ 70.61 Cr.
Sanctioned in	June 2017

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Kumbhalgarh Fort	5.5	<ul style="list-style-type: none"> • Light and sound Show
2	Nahargarh Fort	1.00	<ul style="list-style-type: none"> • Resting Shelters • Signages, • Lockers • Cloak Room

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> Benches, Drinking Water, etc Toilets
3	Gagron Fort	1.06	<ul style="list-style-type: none"> Tourist Facility Centre Development of Pathways, Surface Parking Driver's Rest Area Landscaping Illumination Toilets, dustbins, Benches, Signages, etc.
4	Chittorgarh Fort	5.5	<ul style="list-style-type: none"> Light and Sound Show
5	Jaisalmer Fort	6.23	<ul style="list-style-type: none"> Laser Water Show at Gadsisar Lake
6	Pratap Gaurav Kendra	7.16	<ul style="list-style-type: none"> Laser Water Show Landscaping Parking Railing for Pathway leading to Statue High Mast Light Solar Lights WiFi
7	Bagh-e-Nilofer	0.55	<ul style="list-style-type: none"> Approach Road Signages Stone Plaza
8	Purani Chawani, Dholpur	0.69	<ul style="list-style-type: none"> Surface Parking Landscaping Stone Plaza Dustbins, Benches, Signages, etc.
9	Meera Bai Samarak, Merta	2.09	<ul style="list-style-type: none"> Light & Sound Show Illumination of Main Gate
10	Gogamedi, Hanumangarh	6.85	<ul style="list-style-type: none"> Development of Pilgrim/Tourist Resting Centre Parking Landscaping
11	Facade Illumination of Jaipur City	29.86	<ul style="list-style-type: none"> Illumination of gates, Boundary walls, Market Facades Light Management Systems Electrical works
12	Sunheri Kothi	0.75	<ul style="list-style-type: none"> Landscaping, Hardscaping & Benches Tube Well

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Toilet • Solar Lights • CCTV
Total		67.24	
Consultancy Charges @2%		1.35	
Contingency Charges @3%		2.02	
Grand Total		70.61	

24. Sikkim

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in Sikkim. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Rangpo (North-East)

Name of Project	Development of Tourist Circuit linking Rangpo (entry) – Rorathang- Aritar- Phadamchen- Nathang-Sherathang- Tsongmo- Gangtok-Phodong- Mangan- Lachung- Yumthang- Lachen- Thangu-Gurudongmer- Mangan- Gangtok-TuminLingee- Singtam (exit)
Implementing Agency	Department Of Tourism, Govt of Sikkim

Amount Sanctioned	₹ 98.05 Crore
Sanctioned In	Jun2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Rangpo	2.45	<ul style="list-style-type: none"> • Reception cum interpretation centre • Last mile connectivity
2	Dikchu	1.49	<ul style="list-style-type: none"> • Wayside Amenity
3	Enchey Monastery	12.43	<ul style="list-style-type: none"> • Tourist Meditation Centre • Car Park Area • Tourist Interpretation Centre • Craft Haats
4	Gonzang Monastery	0.98	<ul style="list-style-type: none"> • Cafeteria cum Public Convenience. • Parking
5	Guptishwar Dham Lingee	2.56	<ul style="list-style-type: none"> • Interpretation Centre cum Cafeteria • View Tower

Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
6	Lachen	4.91	<ul style="list-style-type: none"> • Interpretation Centre with Craft & Souvenir Shops • Tourist Information Centre
7	Organic Eco Tourism at Lingee	4.20	<ul style="list-style-type: none"> • Reception cum Cafeteria • Eco Log Huts • Parking
8	Makha	4.83	<ul style="list-style-type: none"> • Cafeteria cum Souvenir Shops • Traditional Eco Log Huts. • Boundary fencing
9	Phegyal Monastery Payong Lingee	1.74	<ul style="list-style-type: none"> • Interpretation Centre cum Souvenir Shop
10	Rhenock Aritar Rongli	11.91	<ul style="list-style-type: none"> • Eco Log Huts • Zipline • Exhibition cum Interpretation centre • Parking • Terracing and Land development
11	Rorathang	1.49	<ul style="list-style-type: none"> • Wayside Amenities
12	Sapta Kanya Waterfall	4.18	<ul style="list-style-type: none"> • Cafeteria • Seating area cum viewpoint. • Walkways & Approach Road
13	Singhik Mangan	4.92	<ul style="list-style-type: none"> • Eco Loghuts • Wayside Amenity
14	Suntaley Lingee	2.07	<ul style="list-style-type: none"> • Wayside Amenity
15	Thangu	3.80	<ul style="list-style-type: none"> • Wayside Amenity • Traditional Eco Log Huts • Car Park Area
16	Tholung	5.34	<ul style="list-style-type: none"> • Traditional Eco Log Hut • Walkways • Toilet blocks
17	Tingvong	1.74	<ul style="list-style-type: none"> • Meditation centre cum community centre.
18	Tsomgo	2.97	<ul style="list-style-type: none"> • Souvenir Shops • Car Parking
19	Zero Point	4.38	<ul style="list-style-type: none"> • Souvenir Shops • Parking & Walkways
20	Bakthang Falls	1.31	<ul style="list-style-type: none"> • Development of Cafeteria cum Toilet • Parking
21	Ani Gompa	8.05	<ul style="list-style-type: none"> • Interpretation Tower • Wayside Amenity • Walkways
22	Purey Water Fall Lingee	1.03	<ul style="list-style-type: none"> • Rain shelter • Walkways
23	Kaw Payong, Lingee	1.76	<ul style="list-style-type: none"> • Wayside Amenity • Parking

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
24	Ronkan Fall Lingee	7.11	<ul style="list-style-type: none"> • Nature Interpretation Centre • Cafeteria • Log Huts • Rain Shelter cum View Tower • Walkways • Parking
Total		97.65	
Contingency @3%		0.00	
Consultancy Fee @2%		0.39	
Grand Total		98.04	

Project 2: Singtam (North-East)

Name of Project	Development of Tourist Circuit Linking Singtam– Maka-Temi-BerموكTokel- Phongia- Namchi –Jorhang- Okharey-Sombaria-Daramdin- Jorethang- Melli (Exit)
Implementing Agency	Sikkim Tourism Development Corporation
Amount Sanctioned	₹ 95.32 Crore
Sanctioned In	Sep 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Lingmoo- Lingee, South Sikkim	19.06	<ul style="list-style-type: none"> • Tourist Facilitation Centre with Cafeteria with toilets • Yard for Archery, Paragliding landing & Camping Site • Boundary Fencing • Rain Shelter cum View Tower • Toilet Block • Ethnic Reception Gate
2	Rangang - Yangang	27.02	<ul style="list-style-type: none"> • Tourist Interpretation Centre including toilets • Exhibition Area • Lepcha Art & Craft Exhibition Cum Sale counter • Traditional food court • Cafeteria • Log Huts • Development of Riverside Promenade / Walkways/Angling Deck • Paraphernalia Facilities for Ziplining & Angling including Station Towers • Changing Room • Ethnic Reception Gate
3	Temi-Berموك	13.89	<ul style="list-style-type: none"> • Tourist Interpretation Centre with Tea

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			Tasting & Self Packaging Areas <ul style="list-style-type: none"> • Souvenir shops • Cafeteria with toilets • Nature Interpretation Centre with Cafeteria
4	Namchi	9.96	<ul style="list-style-type: none"> • Common Facility Block • Paraphernalia Facilities for Rock Climbing & Paragliding • Tourist Interpretation Centre
5	Sombaria-Daramdin	8.61	<ul style="list-style-type: none"> • Meditation Centre • Tourist Facilitation Centre with Cloak room, toilet block
6	Okhrey - Barsey Rhododendron Valley	9.45	<ul style="list-style-type: none"> • Tourist Acclimatisation Centre with Cloak room • Trekkers Hut • Walkways
7	Melli, Tinkitam, Bermiok, Sangmoo	6.53	<ul style="list-style-type: none"> • Interpretation Centre • Wayside Amenities
8	Pan Area	0.80	<ul style="list-style-type: none"> • Wifi • Signages
Total		95.32	
Contingency @3%		0	
Consultancy Fee @2%		0	
Grand Total		95.32	

25. Tamil Nadu

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in state of Tamil Nadu. The list of the project sanctioned along with the details is appended below: -

Name of Project	Development of (Chennai- Mamamallapuram – Rameshwaram – Manpadu – Kanyakumari)
Implementing Agency	Department of Tourism, Govt of Tamil Nadu

Amount Sanctioned	₹ 73.13 Crores
Sanctioned in	November 2016

Project Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Marina Beach	16.80	<ul style="list-style-type: none"> • Landscaping • Public Convenience • Interpretation Center • First Aid Kiosks • Beach Cleaning Equipment • Open Fitness • Rescue Boats • Illumination • CCTV Camera
2	Besant Nagar Beach	7.74	<ul style="list-style-type: none"> • Landscaping & Sea View Seating • Jogging & Walking Track • Rescue Boats • Illumination • Beach Cleaning Equipment's • Wi-Fi
3	Mammallapuram	5.75	<ul style="list-style-type: none"> • Interpretation Center • Rescue Boats • Beach Cleaning Equipment's • CCTV & Wi-Fi
4	Rameswaram	12.81	<ul style="list-style-type: none"> • Parking Development • Rescue Boats • Illumination • Landscaping & Sea View Seating • Drinking Water Kiosk • Interpretation Center • First Aid Kiosks • Illumination • Last Mile Connectivity with Battery Car & Bus Shelter • Information Signages
5	Therkuruchi	1.84	<ul style="list-style-type: none"> • Sea View Seating • Drinking Water Kiosks • Information Signages
6	Kanyakumari	12.74	<ul style="list-style-type: none"> • Sea View Seating & Landscaping • Sea Wall Along the Coast • Last Mile Connectivity • Rescue Boats • Beach Cleaning Equipment's • CCTV & Wi-Fi • Illumination • Interpretation Center • First Aid Kiosks • Information Signages

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
7	Manakudy	3.23	<ul style="list-style-type: none"> • Interpretation Center • Walking Track • Landscaping • Toilets • Rescue Boats • Drinking Water Kiosk • Signages
8	Kulasekaranpattinam	4.94	<ul style="list-style-type: none"> • Sea View Seating & Landscaping • Interpretation Center • Car Parking Development • Beach Cleaning Equipment • CCTV • Jet Ski • Rubber Boat
9	Triveni Sangam	3.81	<ul style="list-style-type: none"> • Bathing Ghats • Amphitheatre • Drinking Water Kiosk • Landscaping • Changing Rooms • Illumination • CCTC& Wi-Fi
Total		69.66	
Contingency Charges @3%		2.08	
Consultancy Charges @2%		1.39	
Grand Total		73.13	

26. Telangana

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned following projects in State of Telangana. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Somasila (Eco)

Name of Project	Integrated Development of Eco-Tourism Circuit in Mahaboobnagar District (Somasila – Singotam – Akka Mahadevi – Kadali Vanam –Uma Maheshwaram – Farahabad –Mallelatheertham – Srisailam)
Implementing Agency	Telangana State Tourism Development Corporation

Amount Sanctioned	₹ 91.62 Cr.
Sanctioned in	December 2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Singotam Reservoir	7.84	<ul style="list-style-type: none"> • Watch Tower & Viewpoints • Open Plaza for Festivals & Tourism Celebrations • Tourist Facilitation Centre • Floating Jetty • Speed Boats • Solar Lightning • Parking Development
2	Somasila Reservoir	20.87	<ul style="list-style-type: none"> • Cottages/Huts • Tourist Amenity Building • Parking Development • Site Development • Chain Link Fencing • Floating Jetty with Terminal Building • Cruise Boat • Landscaping • Signages
3	Akka Mahadevi Caves	1.25	<ul style="list-style-type: none"> • Floating Jetty (lower level at waterside) 2 Nos • Development of Steps from Floating Jetty to Upper Level at land side and pathway development
4	Kadali Vanam	0.11	<ul style="list-style-type: none"> • Signages from Srisailam dam/Domalpenta towards Hyderabad side
5	Srisailam (Eglapenta)	25.95	<ul style="list-style-type: none"> • Public Convenience Facilities near Base Camp • Log Huts near Base Camps • River View Development • Terminal Building & Development of Steps • Site Development • Approach Road • Floating Jetty • Boating Facility • Landscaping • Solar Lights • Signages
6	Farahabad	13.82	<ul style="list-style-type: none"> • Log Huts • Watch Towers • Compound Wall & Parking Facility • Eco Trails such as Hiking, Trekking, Cycling etc

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> Public Convenience Facility Cafeteria Solar Lights Signages Gazebos
7	Mallelatheertham	5.35	<ul style="list-style-type: none"> Approach Road Public Convenience Facilities near the entry Parking Area Upgradation of Steps with Railing Seating Benches Signages
8	Uma Maheshwaram Temple	10.36	<ul style="list-style-type: none"> Base camp for Trekking Facility Trekking Path Revitalization Parking Visitor amenities (Reception centre, waiting lounge & public convenience) Landscaping & Solar Lights
10	Pan Circuit	1.71	<ul style="list-style-type: none"> IEC
Total		87.26	
Contingency Charges @3%		2.62	
Consultancy Charges @2%		1.74	
Grand Total		91.62	

Project 2- Mulugu (Tribal)

Name of Project	Development of Mulugu-Laknavaram- Medavaram- Tadvai-Damaravi- Mallur- Bogatha Waterfalls
Implementing Agency	Telangana State Tourism Development Corporation

Amount Sanctioned	₹ 79.87 Cr.
Sanctioned in	Jun 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Mulugu: The Gateway to Medaram	7.36	<ul style="list-style-type: none"> Wayside Amenities Parking Bay with Driveway Pathways Gazebo

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Seating Benches • Solar Lights • Landscaping • Chain link Fencing • Drinking water fountains
2	Laknavaram	27.65	<ul style="list-style-type: none"> • Tribal Multi product Display Centre • Log Huts • Jetty Development • Cruise Boats • Suspension Bridge to Island • Connecting Bridge • Parking Area Development • Gazebos • Tourist Amenity Center • Adventure Sports • Battery Operated Vehicles • Water Sports • Watch Towers
3	Medaram	13.43	<ul style="list-style-type: none"> • Tribal Interpretation Center • Tourist Amenity Center • Gazebos • Cottages • Solar Lights • Landscaping
4	Tadvai	9.38	<ul style="list-style-type: none"> • Tourist Amenity Center • Tree top Tribal huts • Tribal Products & Artifacts Display Centre • Bicycle Track • Canopy Walk • Chain Link Fencing • Solar Lights
5	Damarvai Megalithic Burials	0.75	<ul style="list-style-type: none"> • Last Mile Connectivity
6	Mallur Spring Waters	4.19	<ul style="list-style-type: none"> • Way Side Amenity • Chain Link Fencing • Landscaping • Solar Lights • Dustbins
7	Bogatha Waterfalls	11.64	<ul style="list-style-type: none"> • Log Huts • Restaurant with Public Convenience facilities • Gazebos • Solar Lights • Water Sports

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> Last Mile Connectivity Watch Tower Landscaping
8.	Pan Circuit	1.72	<ul style="list-style-type: none"> Directional & Information Signages
Total		74.66	
	Contingency Charges @3%	2.24	
	Consultancy Charges @2%	1.49	
	Cost of WI-FI, Portal Development & Mobile Applications	1.48	
Grand Total		79.87	

27. Tripura

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in the State of Tripura. The list of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Agartala (North East)

Name of Project	Development of Agartala - Sipahijala - Melaghar - Udaipur - Amarpur- Tirthamukh- Mandirghat- Dumboor- NarikelKunja- Gandachara- Ambassa
Implementing Agency	Tripura Tourism Development Corporation limited

Amount Sanctioned	₹ 82.85 Cr.
Sanctioned in	Dec 2015

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
1	Agartala	18.14	<ul style="list-style-type: none"> Sound and light show Border Ceremony Facility at Akaura (<i>Project partially completed due to objection by Border Guards Bangladesh. Remaining works to be done by State Govt. post approval</i>)

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
2	Sepahijala	9.20	<ul style="list-style-type: none"> • Loghuts • Pathways/Nature trail/Board walk
3	Melaghar	3.90	<ul style="list-style-type: none"> • Open Air Stage • Ticket Counter & Food kiosk • Jetty • Souvenir shop
4	Udaipur	10.64	<ul style="list-style-type: none"> • Log Huts • Food Kiosk and ticket counter in Maharani Jetty • Site Development & Pathways
5	Amarpur	4.87	<ul style="list-style-type: none"> • Approach Road to Chhabimura Tourist Spot • Foot Bridge at Chhabimura • River safari 5 nos. speed boat • Floating Jetty
6	Tirthamukh	2.49	<ul style="list-style-type: none"> • Site development of Mela Ground • Drainage Facilities • Tourist Shed 2 nos
7	Mandirghat	1.11	<ul style="list-style-type: none"> • Motorized speed Boats
8	Raishya Bari (Narkel Kunja 1,2) Island, water sports	16.92	<ul style="list-style-type: none"> • Log Huts • Restaurant • Food Kiosk and Ticket Counter • Transportation • Site Development
9	Ambassa	3.55	<ul style="list-style-type: none"> • Wayside Amenities • Loghuts • Pathway • Toilet Block
10	Baramura	7.04	<ul style="list-style-type: none"> • Loghuts • Site Development • Tourist Shed • Eco Friendly Vehicles
Total		78.90	
Contingency @3%		2.37	
Consultancy Fee @2%		1.58	
Grand Total		82.85	

Project 2: Unakoti (North-East)

Name of Project	Development of Surma Cherra- Unakoti- Jampui Hills- Gunabati - Bhunaneshwari- Neermahal- Boxanagar- Chottakhola- Pilak- Avangchaarra
Implementing Agency	Tripura Tourism Development Corporation Limited

Amount Sanctioned	₹ 44.83 Cr.
Sanctioned in	Aug 2018

Destination-wise Details

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
1	Surmacherra	6.72	<ul style="list-style-type: none"> • Cable suspension gallery • Rock Climbing • Visitor Centre
2	Unakoti	4.61	<ul style="list-style-type: none"> • Camping Ground • Cafeteria • Visitor Centre
3	Jampui Hills	2.81	<ul style="list-style-type: none"> • Wayside Amenities • Signages • Welcome gate
4	Highest Peak	3.67	<ul style="list-style-type: none"> • Integrated complex with café • Approach Road
5	Mahadeb Bari Udaipur	0.45	<ul style="list-style-type: none"> • Parking • Signage
6	Bhubaneswari Temple	1.13	<ul style="list-style-type: none"> • Parking • Outdoor sitting • Public toilet • Signage • Landscaping
7	Neermahal	3.40	<ul style="list-style-type: none"> • Approach Road • Kiosk • Tourist Facilitation Centre
8	Boxanagar	5.58	<ul style="list-style-type: none"> • Tourist Interpretation Centre • Approach Road • Retaining wall
9	Chotta Khola	5.66	<ul style="list-style-type: none"> • Gazebos • Souvenir shop and cafeteria • Pathways
9	Pillak	0.07	<ul style="list-style-type: none"> • Solar Illumination of Pathways and Ruins • Parking

Sn.	Destination	Sanctioned Amount (In Cr)	Major Components
10	Avangcharra	8.61	<ul style="list-style-type: none"> Adventure Activity Zone Camping ground infra Tourist Facilitation Centre
	Total	42.71	
	Contingency @3%	1.28	
	Consultancy Fee @2%	0.85	
	Grand Total	44.84	

28. Uttar Pradesh

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 8 projects in the State of Uttar Pradesh. The brief of the project along with the details of individual destinations are appended below: -

Project 1 - Sravasti (Buddhist)

Name of Project	Development of Buddhist Circuit in Sravasti, Kushinagar & Kapilwastu
Implementing Agency	Uttar Pradesh State Tourism Development Corporation (UPSTDC)

Amount Sanctioned	₹ 87.88 Cr
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Sravasti	34.16	<ul style="list-style-type: none"> Buddha Theme Park with TFC SEL Show Solar Lights CCTV and Wi-Fi
2	Kapilwastu	35.46	<ul style="list-style-type: none"> Buddha Theme Park SEL show Helipad Solar Lights & Signages
3	Kushinagar	6.30	<ul style="list-style-type: none"> Parking Facility Solar Lights Signages
4	Common Facilities	7.78	<ul style="list-style-type: none"> Last mile connectivity & modern toilet facility at each site.
Total		83.7	

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
	Consultancy Charges @2%	1.67	
	Contingency Charges @3%	2.51	
	Grand Total	87.88	

Project 2: Chitrakoot (Ramayana)

Name of Project	Development of Chitrakoot and Shringverpur under Ramayana Circuit
Implementing Agency	Uttar Pradesh State Tourism Development Corporation (UPSTDC)

Amount Sanctioned	₹ 69.45 Cr.
Sanctioned in	September 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Shringverpur	23.02	<ul style="list-style-type: none"> • Development of Sandhya Ghat • Tourist Facility Center • Parking Development • Development of Steps • Pathways • Mobile Toilets • Last Mile Connectivity • Signages
2	Chitrakoot	43.13	<ul style="list-style-type: none"> • Covered shed at Parikrama Marg • Food Plaza • Tourist Facilitation Center • Foot over Bridge Connecting Ramghat and M.P • Digital Intervention at Ramayana Gallery • Laser Show at Ramghat • Modern Toilet Facility on Chitrakoot Parikrama Path • Last Mile Connectivity
Total		66.15	
	Consultancy Charges @2%	1.32	
	Contingency Charges	1.98	

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
@3%			
Grand Total		69.45	

Project 3: Unnao (Spiritual)

Name of Project	Development of Ahar-Aligarh-Kasganj-Sarosi (Unnao)-Pratapgarh- Kausambi-Mirzapur-Gorakhpur-Domariyaganj-Basti-Barabanki-Azamgarh-Kairana-Baghat- Shahjahanpur
Implementing Agency	M/s Telecommunications Consultants India Limited (TCIL)

Amount Sanctioned	₹ 71.91 Cr.
Sanctioned in	January 2022

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Maa Shitiladevi SiddhPeeth	0.46	<ul style="list-style-type: none"> • CCTV • Public Toilet
2	Gorakhnath Temple	4.72	<ul style="list-style-type: none"> • Sound and Light Show
3	Bharat Bhari, Domariyaganj	3.41	<ul style="list-style-type: none"> • Ghat Steps • Pathways
4	Dhurvasa Ashram	1.83	<ul style="list-style-type: none"> • Toilet Blocks • Boundary wall
5	Maa Chandra Muni Ashram	2.06	<ul style="list-style-type: none"> • Toilet Blocks • Boundary wall
6	Dattareyka Ashram	2.49	<ul style="list-style-type: none"> • Public Toilets • Boundary wall
7	Maa Shitla Devi	0.04	<ul style="list-style-type: none"> • Solar Illuminations • Dustbins
8	Avantikapuri Temple	2.59	<ul style="list-style-type: none"> • Public Toilets • Benches
9	Jai Maa Palmeshwari Temple	1.18	<ul style="list-style-type: none"> • Public Toilets • Ghats
10	Raja Jalim Singh Mahal- Amodha	1.34	<ul style="list-style-type: none"> • Boundary wall • Public Toilets with drinking water facilities
11	Shaheed Samarak-Chhavani	0.51	<ul style="list-style-type: none"> • Boundary wall • Entrance gates

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
12	Makhoda	6.78	<ul style="list-style-type: none"> • Toilet Block • Rain Shelter
13	Shringaneri	0.58	<ul style="list-style-type: none"> • Public Toilets • Boundary walls
14	Ghusiernath-Pratapgarh	4.17	<ul style="list-style-type: none"> • Ghat Steps • Pathways
15	Ganga Ghat Sarosi	4.20	<ul style="list-style-type: none"> • Ghat Steps • Pathways
16	Hanumat Dham	6.3	<ul style="list-style-type: none"> • Bridge • Ghat steps • Solar Lights • Signages
17	Parsuram Temple- Temple Area & Lake development	2.16	<ul style="list-style-type: none"> • Public toilet • Solar Illumination • Landscaping • Solid Waste Enclosures • Ghat Steps
18	Baba Teekaram Tapesthali	2.34	<ul style="list-style-type: none"> • Boundary wall • Rain Shelter
19	Siddeshwar Mahadev Mandir	0.89	<ul style="list-style-type: none"> • Public convenience • Pathways
20	Lodeshwar Mahadev Mandir	0.84	<ul style="list-style-type: none"> • Development of Toilet • Rain shelter
21	Mahadev Mandir	1.13	<ul style="list-style-type: none"> • Public Toilets • Solar Lights
22	Sumli River- Gangapur Ghat	3.07	<ul style="list-style-type: none"> • Ghat development • Pathways
23	Bhagwan Prasanath Mandir- Bhagoliteerth	0.59	<ul style="list-style-type: none"> • Boundary wall • Landscaping
24	Mauni Das Baba Mandir	0.74	<ul style="list-style-type: none"> • Rain Shelter • Boundary wall
25	Kunteshwar Mahadev Mandir	0.30	<ul style="list-style-type: none"> • Boundary wall • Solar Light
26	Kotwa Dham	0.68	<ul style="list-style-type: none"> • Public Amenities • Benches
27	Saneshwar Mandir	0.28	<ul style="list-style-type: none"> • Development of Toilets • Benches
28	Trilok Teerth Dham	5.86	<ul style="list-style-type: none"> • Exhibition space • Light and Sound show

Sn	Destination	Sanctioned Amount (₹ Cr)	Major Components
29	Ma Mansa Devi Temple	0.51	<ul style="list-style-type: none"> • Landscape garden • Parking
30	Pura Mahadev Mandir	1.05	<ul style="list-style-type: none"> • Development of ghats • Parking
31	Parsuram Mandir pura	0.89	<ul style="list-style-type: none"> • Parking • Toilet blocks
32	Karaina Temple - Shamli	1.29	<ul style="list-style-type: none"> • Ghat steps • Public Toilets
33	Maa Avantika Temple - Ahar	2.88	<ul style="list-style-type: none"> • Ghat steps • Pathways
34	Saron Temple- Kasganj	0.70	<ul style="list-style-type: none"> • Solid waste enclosures • Solar Illumination
Total		68.86	
Consultancy Charges @2%		0.00	
Contingency Charges @3%		3.05	
Grand Total		71.91	

Project 4 - Mahoba (Spiritual)

Name of Project	Development of Bijnor- Meerut- Kanpur- Kanpur Dehat- Banda- Ghazipur- Salempur- Ghosi- Balia- Ambedkar Nagar- Aligarh- Fatehpur- Deoria- (Mahoba)- Sonbhadra- Chandauli- Mishrikh- Bhadohi
Implementing Agency	National Projects Construction Corporation Limited (NPCC)

Amount Sanctioned	₹ 67.51 Cr.
Sanctioned in	Dec 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	VidhurKuti	2.39	<ul style="list-style-type: none"> • Cafeteria • Multipurpose Hall • Benches
2	Shukhratal	5.91	<ul style="list-style-type: none"> • Cafeteria

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			<ul style="list-style-type: none"> • Public Toilets • Changing Rooms
3	Shring-Rishi Temple, Parikshitagrh	2.85	<ul style="list-style-type: none"> • Landscaping • Boundary wall • Public Toilets
4	Valmiki Ashram & Lav Kush Ashram	0.19	<ul style="list-style-type: none"> • Development of Park • Benches • Solar Light
5	Annedshwar Mandir Parmat	0.77	<ul style="list-style-type: none"> • Development of Ghat • Solar Lighting • Benches
6	TulsiUpvan	5.62	<ul style="list-style-type: none"> • Development of Ramayana Based Theme Park • Benches • High Mast Light
7	Bameshwar Mandir	0.18	<ul style="list-style-type: none"> • Rain Shelter • Solar Light
8	Pawhari Baba Temple	0.35	<ul style="list-style-type: none"> • Development of Park • Boundary wall
9	Mouni Baba Temple	0.71	<ul style="list-style-type: none"> • Boundary wall • Toilet
10	MarharDham	0.24	<ul style="list-style-type: none"> • Solar Light • Dustbins
11	Junglee Nath Mandir	0.27	<ul style="list-style-type: none"> • Toilet Block • Benches
12	Digambar Nath Mandir	0.67	<ul style="list-style-type: none"> • Toilet Block • Solar Light
13	Chaturbhuj Mandir	1.25	<ul style="list-style-type: none"> • Development of Ghat • Pathways
14	Durga Mandir Eakel	0.83	<ul style="list-style-type: none"> • Development of Ghat • Landscaping
15	Chain baba Pokhar	0.44	<ul style="list-style-type: none"> • Parking • Changing Room
16	Panchruka Devi Mandir	1.02	<ul style="list-style-type: none"> • Pathways • Open Air Theatre
17	Vankhandinath Mandir	1.99	<ul style="list-style-type: none"> • Solar Light • Benches
18	SohangDham	0.85	<ul style="list-style-type: none"> • Solar Light • Pavement with Interlocking Tiles
19	Bandevi Mandir	0.81	<ul style="list-style-type: none"> • Solar Light

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			• Benches
20	Sheetla Mata Mandir	0.79	• Toilet Block • Solar Light
21	Bhrugkhetra Temple	0.39	• Solar Illumination • Public Toilet
22	KaroDham	0.91	• Landscaping • Solar Illumination
23	Baraiyaka Phokhra	0.42	• Solar Illumination • Development of Public Toilets
24	Shringirishi Ashram	0.98	• Solar Light • Ghat
25	Khereshwar Dham	1.09	• Open Air Theatre • Development of Park
26	Bhrigu rishi ashram - Fatehpur	1.20	• Approach Road • Toilet Block
27	Nimbeshwar Nath Temple	2.56	• Ghats • Solar Lighting
28	Dudh Nath Temple	3.25	• Multipurpose Hall • Public Toilet
29	Devraha Baba Ashram	1.51	• Approach road • Solar Lights High Mast
30	Madan Sagar	6.36	• Landscaping • Boundary wall
31	Kirat Sagar	3.01	• Solar Lights • RCC Bench
32	Rawatpura Temple	1.49	• Ghat Steps • Landscaping
33	Betholi Durga Mandir, Niyardih Mata Mandir, Ram Leela Talab	3.41	• Ghat Steps • Landscaping
34	Chandauli Works	5.99	• Sarai Balhua • Balmiki Kund & Shankar Temple
35	Mishrik	1.68	• Chakrapith • Dadhichi Ashram • Satrupa & Ayodhya Mandir • Dev Puri
36	Badhohi	1.48	• Bade Shivji Mandir
37	Soil Testing	0.44	• Soil Testing

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
Total		64.3	
Consultancy Charges @2%		0.00	
Contingency Charges @3%		3.21	
Grand Total		67.51	

Project 5: Kalinjar (Heritage)

Name of Project	Development of Heritage Circuit in Kalinjar Fort (Banda)- Maghar Dham (Sant Kabir Nagar)- Chauri Chaura, Shaheed Sthal (Fatehpur)- Mauhar Sthal (Ghosi)- Shaheed Smarak (Meerut)
Implementing Agency	WAPCOS Ltd.

Amount Sanctioned	₹ 36.65 Cr
Sanctioned in	Dec 2016

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Sholam Chaupal, Muzaffarnagar	2.17	<ul style="list-style-type: none"> • Approach Road • Signage & Benches
2	Shaheed Smarak, Meerut	3.73	<ul style="list-style-type: none"> • Light & Sound Show • Open Air Theatre • Toilets • Landscaping • Benches • Dustbin, CCTV
3	Maghar Dham Sant Kabir Nagar	20.59	<ul style="list-style-type: none"> • Ghat Development • Boundary Wall • Interpretation Center • Exhibition Center & Gallery • Sound & Light Show • Cafeteria • Focus Lights • Gazebos • Park Development • High Mast Lights
4	Chauri Chaura Shaheed Smarak	0.93	<ul style="list-style-type: none"> • Multipurpose Hall • Pathways

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
	Deoria		• Benches
5	Mahuar Shaheed Sthal at Ghosi, Mau	0.81	• Ghat Development • Boundary wall • Rain Shelter • Approach Road • Toilet Block
6	Shaheed Sthal at Fatehpur	0.27	• Development of Park
7	Kalinjar Fort at Banda	6.17	• Approach Road • Interpretation Center • Exhibition Center • Ticketing • Rain Shelter • Toilets • Parking • Signages • Benches • Dustbins • Drinking Water Fountains
8	Solar Lighting at all Sites	0.21	• Solar lights at all 7 locations
Total		34.88	
Centage Charges@ 5%		1.77	
Grand Total		36.65	

Project 6: Ayodhya (Ramayana)

Name of Project	Development of Ayodhya under Ramayana Circuit
Implementing Agency	Uttar Pradesh State Tourism Development Corporation (UPSTDC)

Amount Sanctioned	₹ 127.21 Cr.
Sanctioned in	Sep 2017

Destination-wise Details

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Ram Katha Gallery & Park	4.14	• Development of Parking Site • Site Development (Landscaping, Internal

Sn.	Destination	Sanctioned Amount (₹ Cr)	Major Components
			Pathway, Boundary Walls)
2	Ayodhya Bus Stand	15.48	<ul style="list-style-type: none"> • Civil Work • Electrical Work
3	Multi-Level Car Parking	9.6	<ul style="list-style-type: none"> • Water Supply & Sanitation Works • Development of Site
4	Multipurpose Hall at Digambar Akhada	3.26	<ul style="list-style-type: none"> • Water Supply & Sanitation Works • Development of Site
5	Tourist Shelter at Panchkoshi Parikrama	1.89	<ul style="list-style-type: none"> • Tourist Shelter
6	Ram ki Paidi	8.49	<ul style="list-style-type: none"> • Facade Illumination • Stone Railing
7	Guptar Ghat	35.05	<ul style="list-style-type: none"> • Ghat Development • Parking
8	Laxman Kila Ghat	8.87	<ul style="list-style-type: none"> • Ghat
9	City Wide Interventions	15.96	<ul style="list-style-type: none"> • Solar Lighting • Gazebos
10	Ayodhya Street Rejuvenation- Main Road & Footpath	7.15	<ul style="list-style-type: none"> • Street Light Pole • Stone Chatri for Water Kiosk
11	Pedestrian Street- Chowk Ayodhya Road to Hanuman Garhi, Kanak Bhawan, Dashrat Bhawan	11.26	<ul style="list-style-type: none"> • Quartzite Stone machine cut cobbles on both side of road • Street Light Pole
Total		121.15	
Contingency Charges @3%		2.42	
Consultancy Charges @2%		3.63	
Grand Total		127.20	

Project 7: Jewar (Spiritual)

Name of Project	Development of Spiritual iii (Jewar)-Dadri-Sikandrabad-Noida-Khurja-Banda
Implementing Agency	Uttar Pradesh State Tourism Development Corporation (UPSTDC)
Amount Sanctioned	₹ 12.03 Cr.
Sanctioned in	July 2018

Destination-wise Details

S.N	Destination	Sanctioned Amount (₹ Cr)	Major Components
1	Jewar Dronacharya Mandir	0.47	<ul style="list-style-type: none"> • Public Convenience • Solar Lights • Benches • Dustbins • Parking • Signages
2	Jewar Jawal Rishi Ashram	0.12	<ul style="list-style-type: none"> • Safety railing • Development of Park • Solar Lights • Benches • Dustbins • Signages
3	Jewar Chamnunda Mandir	0.11	<ul style="list-style-type: none"> • Interlocking Tiles • Solar Lights • Parking • Signages
4	Jewar Shiv Mandir Bhaipur	1.04	<ul style="list-style-type: none"> • Parking Space • Interlocking Tiles • Park Development • Benches • Dustbins • Solar Lights • Public Convenience • Safety Railing • Signages
5	Jewar Dauji Ji Temple	0.67	<ul style="list-style-type: none"> • Boundary Wall along drain • Public Convenience
6	Khurja Sideshwar Mandir	0.27	<ul style="list-style-type: none"> • Interlocking tiles • Main entrance covering • Landscaping • Solar Lights • Dustbins • Signages
7	Noida Hanuman Mandir	0.07	<ul style="list-style-type: none"> • Dustbins • Solar lights • Signages
8	Noida Sanathan Dharam Mandir	0.17	<ul style="list-style-type: none"> • Covering on two main entry pathways • Dustbins • Solar lights

S.N	Destination	Sanctioned Amount (₹ Cr)	Major Components
9	Dadri Mahadev Mandir and Talab	0.21	<ul style="list-style-type: none"> • Boundary wall • Development of park • Interlocking tile • Multipurpose hall • Solar lights • Benches • Dustbins • Signages
10	Dadri Dadi Satti Ka Mandir	0.68	<ul style="list-style-type: none"> • Development of park • Multipurpose Hall • Solar lights • Benches • Dustbins • Signages
11	Dadri Dhak Wale Baba ka Mandir	0.17	<ul style="list-style-type: none"> • Entrance Gate • Solar Lights • Multipurpose Hall • Benches • Dustbins • Signages
12	Dadri Pataleshwar Shiv Mandir	0.07	<ul style="list-style-type: none"> • Rain Shelter • Solar Lights • Benches • Dustbins • Signage
13	Dadri Shiv Kuti Shiv Mandir Gulawali	0.35	<ul style="list-style-type: none"> • Landscaping • Solar lights • Rain Shelter • Public convenience • Benches • Dustbins • Signages
14	Dadri New Mahadev Mandir	0.27	<ul style="list-style-type: none"> • Boundary wall • Public convenience • Solar Lights • Signages

S.N	Destination	Sanctioned Amount (₹ Cr)	Major Components
15	Sikandrabad Kishan Talab Mandir	1.11	<ul style="list-style-type: none"> • Park Development • Rain shelter • Boundary wall • Covering on main entry to temple • Solar lights • Benches • Signages
16	Sikandrabad Boocho Baba Mandir	0.37	<ul style="list-style-type: none"> • Approach road • Park development • Rain shelter • Solar lights • Benches • Dustbins • Signages
17	Sikandrabad Shiv Mandir Adha	0.33	<ul style="list-style-type: none"> • Public convenience • Solar lights • Benches • Dustbins • Signages
18	Banda Simauni Baba Mandir	4.98	<ul style="list-style-type: none"> • Interpretation centre • Rain Shelter • Landscaping • Solar light • Cooking Area development • Stage at Mela Ground
Total		11.46	
Contingency Charges @3%		0.23	
Consultancy Charges @2%		0.34	
Grand Total		12.03	

Project 8: Gorakhpur (Spiritual)

Name of Project	Development of Spiritual Circuit in Gorakhnath Temple (Gorakhpur), Devipattan Temple (Balrampur) and Vatvashni Temple (Domariyaganj)
Implementing Agency	Uttar Pradesh State Tourism Development Corporation (UPSTDC)

Amount Sanctioned	₹ 18.30 Cr
--------------------------	------------

Sanctioned in	Jan 2019
----------------------	----------

Destination-wise Details

Sn	Destination	Sanctioned Amount (In Cr)	Major Components
1	Gorakhnath Temple, Gorakhpur	11.12	<ul style="list-style-type: none"> • Mela Ground • Entrance • Katha Sthal • Landscaping • TFC • Tourist Amenities • Landscaping • High Mast Lights • Led Light Poles • Benches Dustbins
2	Devipattan Temple, Balrampur	5.63	<ul style="list-style-type: none"> • Mela Ground • Entrance • Katha Sthal • Landscaping • TFC • Tourist Amenities • Landscaping • High Mast Lights • Led Light Poles • Benches Dustbins
3	Vatvashni Temple, Domariyagunj	0.67	<ul style="list-style-type: none"> • Surface Parking • Toilets • Paving • Benches • Dustbins & High Mast Light
Total		17.42	
Contingency Charges @3%		0.52	
Consultancy Charges @2%		0.35	
Grand Total		18.29	

Project Wayside Amenities in UP & Bihar

In addition to the above projects, one project for Development of Wayside amenities spread across Uttar Pradesh and Bihar is also sanctioned under the Swadesh Darshan scheme, the details of which are as under:

Name of Project	Wayside Amenities
Implementing Agency	Hindustan Prefab Ltd (HPL)
Amount Sanctioned	₹ 15.07 Cr.
Sanctioned in	June 2018

Destination-wise Details

S.N	Destination	Sanctioned Amount (In Cr)	Major Components
1	Varanasi to Gaya @ Mohaniya Kaimur, Bihar	4.54	<ul style="list-style-type: none"> • Shops • Toilets • Restaurant • Boundary wall • Landscaping • Solar lights
2	Kushinagar To Gaya @ Tamkuhi Raj, Uttar Pradesh	4.47	<ul style="list-style-type: none"> • Restaurant • Shops • Toilets • Landscaping • Bollard lights
3	Gaya To Kushinagar @ Tamkuhi Raj, Uttar Pradesh	4.48	<ul style="list-style-type: none"> • Shops • Toilets • Restaurant • Paving • Site development • Pathways
Total		13.50	
Contingency Charges @3%		1.57	
Consultancy Charges @2%		0.00	
Grand Total		15.07	

29. Uttarakhand

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 2 projects in the State of Uttarakhand. The List of the projects sanctioned along with the details of individual projects are appended below: -

Project 1: Tehri (Eco)

Name of Project	Development of Eco-Tourism, Adventure Sports, and Associated Tourism Related Infrastructure for Development of Tehri Lake & Surroundings as New Destination-District Tehri
Implementing Agency	Uttarakhand Tourism Development Board

Amount Sanctioned	₹ 69.17 Crore
Sanctioned in	Sep 2015

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ in Cr.)	Major Components
1	Tehri Lake & surroundings	61.50	<ul style="list-style-type: none"> • Floating Eco Log Huts • Floating Cafeteria • Eco Lodge • Promenade development • Illumination • Public amenities • Last mile access • Signages, etc. • Approach Road to Lake • Mountain Biking Tracks • Viewpoints and Machans • Solid Waste Management • Climbing Wall • Rescue Boats with First Aid appliances
2	New Tehri	4.37	<ul style="list-style-type: none"> • Multilevel Car parking • Interpretation Centre
Total		65.87	
Consultancy Charges @2%		1.32	
Contingency Charges @3%		1.98	
Grand Total		69.17	

Project 2: Katarmal (Heritage)

Name of Project	Integrated Development in Kumaon region Katarmal-Jageshwar-Bajjnath-Devidhura
------------------------	-------------------------------------------------------------------------------

Implementing Agency	Uttarakhand Tourism Development Board
----------------------------	---------------------------------------

Amount Sanctioned	₹ 76.32 Cr.
Sanctioned in	Sep 2016

Destination-wise Details

Sn	Destination	Sanctioned Amount (₹ Cr.)	Major Components
1	Katarmal	17.29	<ul style="list-style-type: none"> • Eco Log Huts • Interpretation Centre • Site development & landscaping • Trekking trail • Public amenities
2	Jogeshwar	8.52	<ul style="list-style-type: none"> • Cafeteria • Parking • Site development & landscaping • Trekking trail • Public amenities
3	Baijnath	29.54	<ul style="list-style-type: none"> • Eco Log Hut & information Center & Meditation Hall • Cafeteria • Parking • Ghat Development
4	Devidhura	17.34	<ul style="list-style-type: none"> • Rural Sports Centre • Barahi Yodha Building • Amphitheatre • Public amenities
Total		72.69	
Consultancy Charges @2%		1.45	
Contingency Charges @3%		2.18	
Grand Total		76.32	

30. West Bengal

The Ministry of Tourism under Swadesh Darshan Scheme has sanctioned 1 project in the state of West Bengal. The details of project are appended below: -

Name of Project	Development of Beach Circuit: Udaipur- Digha- Shankarpur-Tajpur- Mandarmani- Frasersganj-Bakkhlai- Henry Island
Implementing Agency	West Bengal Tourism Development Corporation Ltd.
Amount Sanctioned	₹. 67.99 Cr.
Sanctioned Date	December 2015

Destination-wise Details

Sn	Destination	Sanctioned Amount (In ₹ Cr.)	Major Components/ Sites
1	Bakkhali	2.37	<ul style="list-style-type: none"> • TFC • Watch tower • Parking and illumination
2	Henry Island	3.86	<ul style="list-style-type: none"> • Beach Facilities • Interpretation Centre • Parking
3	Frazerganj	0.95	<ul style="list-style-type: none"> • TFC • Parking • Beach equipment
4	Mandarmani	14.49	<ul style="list-style-type: none"> • TFC • Beach Improvement • Parking • Approach road • Illumination • Watersports/ Ferry service
5	New Digha	14.84	<ul style="list-style-type: none"> • Beachfront • TFC • Parking • High Mast lamp
6	Tajpur	9.83	<ul style="list-style-type: none"> • Beach facilities • Road widening
7	Udaypur	3.98	<ul style="list-style-type: none"> • TFC • Eco trail • Watch tower
8	Shankarpur	15.93	<ul style="list-style-type: none"> • Houseboat • Floating jetty • Beachfront beautification
Total		66.25	
Consultancy Charges @2%		0.50	
Contingency Charges @3%		1.24	
Grand Total		67.99	

(B) PRASHAD

1. Andhra Pradesh:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Amaravati Town, Guntur District as a Tourist Destination	2015-16	27.77
	Major Components	<ul style="list-style-type: none"> • Development at Amaralingeshwara Swamy Temple (Tourist Amenities, Beautification- Land hardscape & softscape, Infrastructure provision & management) • Mahachaitya Stupa & ASI Museum (Tourist Amenities, Infrastructure provision & management, Safety & security) • Dhyana Buddha Site Development (Beautification, Infrastructure provision & management) • Ghat Development • Urban Infrastructure Development (Enhancing mobility, Entry gate to Amravati, Eco-friendly vehicles) 	
2	Development of Srisailam Temple	2017-18	43.08
	Major Components	<ul style="list-style-type: none"> • Development at Main temple (Illumination, Sound & Light show, Amphitheatre, Brass queues) • Sikharam (Tourist amenity centre, changing room, lighting of sikharam area, viewing deck, parking) • Tourist Amenity Centre at Hatakeswara • Pancha Mathas (pathway, lighting) • Development works at Patalaganga (jetty, changing room) • Common Toilet Complexes including Drinking water facility at 8 locations • Road Improvement Works • Tourist facilitation centre 	

2. Assam:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Kamakhya Temple and Pilgrimage Destination in and around Guwahati.	2015-16	29.80
	Major Components	<ul style="list-style-type: none"> • Development of existing 3Nos of foot tracks to Kamakhya Temple from foothill • Ambubachi Mela Ground Development • Multistoried car parking (Parking, cloak room, Baby care & senior citizen rest centers, public toilet) • Construction of viewpoints • Site development & retaining wall 	

3. Bihar:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of basic facilities at Vishnupad temple, Gaya, Bihar	2014-15	3.63
	Major Components	<ul style="list-style-type: none"> • Public Conveniences • Yatri Sheds • Development of Temple Fore Court • Area Illumination • Street Scaping & Parking • Development of Sita Kund and Gayatri Ghat (Changing room, toilet block, pilgrimage shed, drinking water kiosk, solar high mast light) 	
2	Development at Patna Sahib	2015-16	41.54
	Major Components	<ul style="list-style-type: none"> • Development at Patna Sahib (Illumination, dustbin, CCTV) • Linked infrastructure (City wide signage, Tourist information centre at Railway centre, External Street lighting, Illumination at Gai ghat & Handi sahab) • Development at Kangan Ghat (TFC, River ghat development, sitting area, upgradation of Kangan ghat) • Development at Guru Ka Bagh (Sound & light show, Illumination) 	

4. Gujarat:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Dwarka	2016-17	13.08
	Major Components	<ul style="list-style-type: none"> • Development at Dwarkadhish Temple (Queue complex, Illumination, Temporary shading device) • Development at New Gomti Ghat (Drinking water facility, Landscaping) • Development at Old Gomti Ghat (Drinking water facility, Illumination of temple, Flooring, Temporary shading device) • Development at Rukshmani Temple (Toilet, Illumination, Parking & Pathway) • City-wide Interventions (Directional & Informational Signage) • Interventions at Railway Station (Tourist reception centre, Drinking water facility, Landscaping, CCTV) • Interventions at Bus Stand (TRC, Drinking water facility, Landscaping, CCTV) 	
2	Development of Pilgrimage Amenities at Somnath	2016-17	45.36
	Major Components	<ul style="list-style-type: none"> • Parking Area development (Toilet, Cloak room, cafeteria, signage, public address system) • Tourist Facilitation Centre (TFC, Campus & site development, electrification works) • Solid Waste Management System 	
3	Development of Promenade at Somnath	2018-19	47.12
	Major Components	<ul style="list-style-type: none"> • Excavation & ground improvement • Rubble • Walkway Pavement • Tetrapod • Kiosk, Seating Arrangements, Drinking water, Dust bin • High Mast Light • Electric Pole with music system and area 	

5. Jharkhand:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Baidyanathji Dham, Deoghar	2018-19	36.79
	Major Components	<ul style="list-style-type: none"> • Shivganga Pond Development (<i>Paving with</i> 	

		<ul style="list-style-type: none"> • <i>footpath, Street furniture, Mandapas, Retaining wall, Entrance Arch, High mast & area lighting</i> • Jalsar lake front Development (Jalsar waterfront development, Walkway, Mandapa, Pergola, Retaining wall, City entrance gateways) • Kanwaria Path Development (Spiritual congregation hall, Community toilet, First aid centre, Landscape & paving, Drinking water kiosk) • Approach Pathways (Paving of approach roads, CCTV cameras, people counting system for temple, Control & command center and Jyotirlinga theme walk)
--	--	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6. Kerala:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development at Guruvayur Temple	2016-17	45.19
	Major Components	<ul style="list-style-type: none"> • Tourist Facilitation Centre • Tourist Amenity Centre • Multi-Level Car Parking (MLCP) • CCTV Network Infrastructure 	

7. Madhya Pradesh:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Omkareshwar	2017-18	43.93
	Major Components	<ul style="list-style-type: none"> • Development works at Omkareshwar Temple (Darshan Hall, Waiting Hall, Foot bridge on river side with retaining wall, medical room, Prasad counters) • Development of Gau Ghat (Renovation & extension of ghat, food court & day shelter, security booth, changing room, florist shops) • Development of JP Chowk (Uniform façade elevation, entrance public plaza) • Pilgrimage Walk (covered walkway, entrance gate, parikrama path, steps from Brahmeshwar temple to Gau ghat, Renovation of existing steps, widening of existing pathway) • Sound & Light Show • Linked Infra (Development of sheds for shopping streets, day shelters, watch tower, security booth cum information kiosk, signage, toilet, solid waste management) 	

8. Meghalaya:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Pilgrimage Facilitation in Meghalaya	2020-21	29.29
	Major Components	<ul style="list-style-type: none"> ● Site -1: Nongswalia Church (Entrance gates, Welsh history interpretation centre, pathway, parking, public convenience, Pilgrimage walk, Illumination) ● Site -2: Nartiang Shakti Peeth (Pilgrimage facilitation center, pathway, illumination, parking, signage) ● Site -3: Aitnar Pool (Festival gallery area development, Behdeinkhlam festival facilitation centre, AR-VR at facilitation centre) ● Site -4: Charantala Kali Temple (Vehicular cross bridge, Approach Road, Retaining wall, PFC) 	

9. Nagaland:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Pilgrimage Infrastructure in Nagaland	2018-19	25.20
	Major Components	<ul style="list-style-type: none"> ● Site -1: Molungkimong (Church gate, Toilet, Interpretation centre, Illumination, Signage, Approach Road) ● Site -2: Noksen Church (Pilgrimage arrival centre, Illumination, Parking, Approach Road, Retaining wall) ● Site -3: Mission Compound, Aizuto (Sacred Pond edge lining area development, Illumination, PFC, Approach Road, Signage, Rain Shelter) ● Site -4: Cathedral of Kohima (Entrance gate, Illumination, Interpretation centre, Signage, Parking, Retaining wall) ● Wayside amenity-Wokha 	

10. Punjab:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Karuna Sagar Valmiki Sthal at Amritsar	2015-16	6.40
	Major Components	<ul style="list-style-type: none"> ● External sewerage ● Water Supply ● Toilet blocks & cloak room ● Landscaping ● Solid Waste collection & management ● Main gate structure ● Road widening and beautification 	

11. Tamil Nadu:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Kanchipuram	2016-17	13.99
	Major Components	<ul style="list-style-type: none"> ● Bus terminus upgradation (Tourist information centre, cloak room, RO plant) ● Pilgrimage walk (Pathway, pedestrian guard rail, signage) ● Ekambareswarar temple (Parking platform, Security room, Compound wall) ● Rangaswamy tank rejuvenation (Entrance Arch & Gate, Seating facilities, Pathway) ● Illumination of monuments 	
2	Development of Vellankani	2016-17	4.86
	Major Components	<ul style="list-style-type: none"> ● Velankanni beach (Paver block road) ● Bus stand (Toilet block) ● Improvement of Oorani-Mariamman Kulam ● City level interventions (CCTV, Wi-Fi, Control room, Street lighting) 	

12. Uttar Pradesh:

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Construction of Tourist Facilitation Centre at Vrindavan	2014-15	9.36
	Major Components	<ul style="list-style-type: none"> ● Cost of building (Souvenir shops, Tourist assistance counter, Tourist waiting area, Toilets, driver lunge, covered parking) ● Internal development cost (Boundary wall, Rainwater harvesting, Electrification) 	
2	Development of Mathura-Vrindavan as Mega Tourist Circuit (Ph-II)	2014-15	10.98
	Major Components	<ul style="list-style-type: none"> ● Krishna Sarovar, Baad, Mathura (Landscaping, Chain link, Pathway, Information centre, Kund rejuvenation centre, Toilet, Open air stage, Sitting place, Ghat development) ● Jai Kund, Jait, Mathura (Landscaping, Chain link, Pathway, Kund rejuvenation, provision of fountain for movement of Kund water, ghat development) ● Chandra Sarovar, Chaumuha, Mathura (Landscaping, Chain link, Construction of bore well, Kund rejuvenation, ghat development) ● Akbar ka taal Mathura (Kund rejuvenation, Entry gate, Toilet, Open air stage) 	
3	Development of Varanasi – Phase –I	2015-16	18.73
	Major Components	<ul style="list-style-type: none"> ● Sound & Light show ● Integrated development of Markandey Mahadev temple (Shade for pathway and railing, Gantry signage, campus illumination) ● Sarang Nath Pond Rejuvenation (Retaining wall, ghat development, viewing deck, gazebos, pathways) ● Buddha Theme Park, Sarnath (Gazebos, feature wall, parking) ● Conservation and development of Gurudham temple (Softscape, Hardscape, New gate, Toilet, Illumination) 	
4	River Cruise Tourism in Ganga, Varanasi	2017-18	9.02
	Major Components	<ul style="list-style-type: none"> ● Passenger cum cruise vessel ● 320 sq. m. HDPE modular system Jetty (pontoon) ● Aesthetics & vernacular exterior finish of the cruise vessel & jetty ● Audiovisual intervention (Story board) ● Surveillance & security ● CCTV surveillance 	
5	Development of Varanasi – Phase –II	2017-18	44.60

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
	Major Components		<ul style="list-style-type: none">● Godowlia chowk to Dashashwamedh Ghat (Street pedestrianization & footpath, Façade development)● Varanasi by Night (Lighting of ghats, Raj ghat to bridge- Toilts, Road improvement, TIC, Parking, River boat platform)● Revitalization of Panchkoshi Parikarma (Road development, PFC, Signage)

13. Uttarakhand

Sn.	Name of the Project	Year of Sanction	Sanctioned Cost (₹ in Cr.)
1	Development of Infrastructure at Kedarnath	2015-16	34.78
	Actual Completion Date	November 2021	
	Major Components	<ul style="list-style-type: none"> ● Development at Rudraprayag (Eco-log interpretation centre, Snaan ghat, Signage, Sitting arrangement, Parking, Viewpoint) ● Development at Tilwara (Parking, Sitting arrangement, Signage) ● Development at Augustmuni (Rest shelter, Viewpoint, Toilet, Approach Road, Tourist information/Assistance centre & souvenir shop, Parking) ● Development at Ukhimath (Approach Road, Eco-log interpretation centre, Multilevel parking) ● Development at Guptkashi (Toilet, Signage, Parking, Solid waste management, Solar LED streetlight) ● Development at Kalimath (Retaining wall, Approach Road, Solar LED streetlight) 	

(C) Scheme of Assistance to Central Agencies for Tourism Infrastructure Development

1. Andhra Pradesh

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1.	Sound and Light Show at Puttaparthi, Andhra Pradesh	2017-18	7.09
	Major Components	Artistic Director, Content & Art Production, Audio system, Control Room Equipment & Electrical Room, Lighting including Intelligent Lighting, Projection & Laser System, Seating System, Cabling and other electrical works, Civil work and Advertisement, signage, publicity materials etc.	

2. Daman & Diu

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1.	Sound & Light Show at Diu Fort, Diu	2014-15	7.76
	Major Components	Seating system suitable for 200 persons, Artistic Director, Content & Art Production, Audio System, Control Room Equipment & Electrical Room, Lighting including intelligent lighting & Projection and Laser System	

3. Delhi

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Construction of Interpretation Centre at the World Heritage Site of Humayun's Tomb, New Delhi.	2013-14	49.45
	Major Components	<ul style="list-style-type: none"> • Building and Services – RCC Frames Structure, Sunken Building Profile Construction, Superior Surface Finishes, Specialized Structures, Fire Safety Engineering & Alarm System, Services, Energy Efficiency System, Elevators, Development of Site & Accessibility, Landscaping + Filter Water supply, Street Lighting with HPSV/LED Lamps, Exit sign boards including electric signage, Solar panel equipped lighting, • Road re-alignment and Parking, Heating, ventilation & air conditioning and Emergency system which includes public announcement, illuminated 	

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
			emergency signages and alarm
2.	CFA for Illumination of Building of National Gallery of Modern Art	2018-19	3.80
	Major Components	Supply & Installation of Light Fittings, Control & Others, Distribution Boards and Cables	
3.	3D visual projection mapping of NGMA Building	2018-19	6.16
	Major Components	<ul style="list-style-type: none"> • Projectors, Controller server mountings and other peripherals, all weather casing for the projectors, laser and lights, optic cables converters and extenders, • Watchout Media Service with Dongle, lighting controller console and server, fibre optic converters and extenders, fibre optic cable, show controllers with licenses, online ups, power infrastructure, electrical and control cables, control room, seating arrangements and other support structures, • 10 moving heads for added value and controlled RGH lights in the garden areas Gobo lights for the image projection/lighting on the trees, programmable RGB strips floods, washes, power and DMX controllers • Directional Sound System dimmer raches, full range speakers subwoofers, monitors, amplifiers, signal processors, audio interfaces 	

4. Goa

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Cruise Terminal Building at Mormugao Port Trust	2014-15	8.79
	Major Components	Terminal facilities, Utility/ recreation facilities, Toilet facilities, Sanitation and water supply works, Electrification, Package STP, Underground sump, Air-conditioning, Data Communication CCTV, Firefighting system, Baggage Scanners, Passport reading machines, Door frame metal detector, Handheld metal detector, Furniture, Interiors, Passenger elevator, Paving, Landscaping, Security arrangements, Viewing deck slab, Signages, Miscellaneous, Murals, Statues, Electrical cars	

5. Haryana

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Implementation of Multi media /Laser show at Tilyar Lake	2012-13	5.00
	Major Components	<ul style="list-style-type: none"> • Seating system suitable for 200 persons, Pathway lighting, cabling and switching arrangement, Artistic Director, Research, Script writing, Dramatization, translation, Artistic Director, Lighting consultant, Audio experts, Voice over, music, recording in two languages, musicians, etc. • Content & Art Production : Visualizing of content, Creating the 2D, 3D animation, video shoot, programming of Content Generated including effect machines, Speaker system, surround speakers, audio amplifies, audio processors & splitters, Speaker Cabling • Control Room Equipment & Electrical Room - Lighting control Computers, Control Software & Licenses, Projection Management System, DMX based Dimmers, UPS with batteries, Air conditioning and interior works for control room • Lighting including intelligent Lighting – Pro moving heads CMY/RGB spots, Enclosures/domes for Moving heads, Flood Lights, Par Lights, DMX Controlled Strobes, Effect Machines • HD Projects, Lasers including Domes, AC enclosure, Water Screen, Floating Platform 	

6. Kerala

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Development of a Walkway/Promenade on Willingdon Island, Cochin, Kerala	2016-17	9.01
	Major Components	<p>Land Development, walkway, drainage facilities, vehicle parking facility, steps/ramp connection to walkway, seating arrangements, kiosk, toilet facilities, architectural exterior works and landscaping, pedestrian bridge, security cabin, floating jetty, gazeboes, water tank,</p>	

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
		UG Tank, Septic Tank and Electrification	
2.	Central Financial Assistance for upgrading of Births & Backup area of Ernakulam Wharf	2016-17	21.41
	Major Components	Land Development which includes Civil Work, Electrical Works, Fire Fighting Works, Air-Conditioning Works, Security System including Data Networking, Cameras, Signage, Berth Development and backup area development and Wharf Gate Renovation	
3.	Developing infrastructure at Cochin Port Cruise Terminal.	2018-19	1.21
	Major Components	<ul style="list-style-type: none"> • Development of Cruise Terminal which includes Installation of portable hand baggage machine door frame metal detectors, bar code readers, standalone computers, canopy, Baggage Trolleys with brakers in the cruise passenger, facilitation centre, • Illumination of Tourist destination and the area around and SEL multimedia/ multi-dimensional shows etc. including setting up of civic amenities such as toilets/rest rooms, ticket counter, food courts, facilities for differently abled • people / children/ senior citizen at site of project battery operated carts etc. including publicity material, • improvement of surroundings of destination including landscaping, development of parks, fencing, compound wall etc. 	
4.	Creation of additional tourism facilities at the Cochin north Trust Walkway	2018-19	4.66
	Major Components	<ul style="list-style-type: none"> • Improvement of surroundings of the destination – Activities like landscaping, development of parks • Setting up of civic amenities such as toilets / restrooms facilities for differently abled people/children / senior citizen and providing signages for tourists 	
5.	CFA for Development of Additional infrastructure in the new Cochin Port Trust Terminal	2018-19	10.30
	Major Components	<ul style="list-style-type: none"> • Development of Parking area for the New Cruise Terminal, • Installation of physical security 	

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
			products, providing furniture in the new cruise terminal and <ul style="list-style-type: none"> • Development of Kochi Haat – stalls for tourists adjacent to the New Cruise Terminal

7. Maharashtra

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Central Financial Assistance to Mumbai Port Trust for Development of KanojiAngre Lighthouse as a tourist Destination	2016-17	15.00
	Major Components	--	
2.	Up-gradation/modernization to International Cruise terminal at Indira Dock, Mumbai.	2017-18	12.50
	Major Components		<ul style="list-style-type: none"> • Civil Engineer Works – Demolition of existing Structure, foundation, superstructure, water supply system, sewerage and drainage system and vestibule works etc, • Fire protection system, Air conditioning works, Electrical works, Electronic system, Façade, Lift and escalator, Baggage Scanners, metal detector etc.

8. Punjab

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Project for Infrastructural Development at JCP Attari	2017-18	13.12
	Major Components		<ul style="list-style-type: none"> • Installation of video walls inside and outside viewers gallery; • Digital public address systems (Ultra-modern sound system), • Public convenience facilities, Interpretation centre, • Plastic chairs and • Battery operated cart
2.	CFA for Restoration/ Renovation of 'JallianwalaBagh Memorial' & Additional work to be taken at JallianwalaBagh National Memorial at Amritsar, Punjab.	2018-19	23.02

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
	Major Components	Civil, Heritage restoration, Horticulture and Museum Interiors, Museum curation and S&L Show	

9. Tamil Nadu

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Cruise Passenger Facilities Centre in the existing Passenger Terminal at Chennai Port.	2012-13	17.25
	Major Components	<ul style="list-style-type: none"> • Construction of staircase unit and other modification works, Electrification works, Air conditioner, Passenger Lift, Escalators, Aerobridge from the vessel to the terminal, CCTV, Public Address System, Baggage Scanners, Acoustic proof Generator set, Furniture, Screening systems, Trolleys, Check-in/Immigration counters, Bins, Wheel chairs, First Aid accessories etc., • Provision for Passport Reading machines 4 nos., • Providing Security arrangements and Provision for Fire Fighting system 	

10. Telangana

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Design, Supply, Installation, Testing & Commissioning of Digital Multimedia Technology and Lightings at Osmania Arts University, Hyderabad Telangana	2022-23	11.79
	Major Components	Lighting including Intelligent Lighting, Projection System, Audio System, Artistic Direction, Show Control Room, Seating Arrangement, Misc. Civil Work including public Convenience Block and Advertisement, signage, publicity materials etc.	

11. Uttar Pradesh

Sn.	Name of project	Year of Sanction	Sanctioned Cost (In Crore)
1	Illumination of monuments in Varanasi/Sarnath (Dhamekh Stupa in Sarnath, Chaukhandi Stupa in Sarnath, Tomb of Lalkan in Sarnath and Man Mahal in Banaras)	2014-15	5.12
	Major Components	Illumination of Dhamekha Stupa, Chaukhandi Stupa, Lal Khan Tomb and Man Mahal	
2.	Illumination of three monuments in Varanasi, Uttar Pradesh- 1. Dashashwamedh Ghat to Darbanga Ghat (stretch of 300 m) 2. Tulsi Manas Mandir 3. Sarnath Museum	2017-18	2.94
	Major Components	<ul style="list-style-type: none"> • Supply installation commissioning (SITC) of RCB based LED Dynamic facade light of Dashashmedh Ghat to Darbanga Ghat; • Supply installation commissioning (SITC) of LED based Static façade lighting of Sarnath Museum and • Supply installation commissioning (SITC) of LED based Static façade lighting of Tulsi Manas Mandir 	

Appendices

APPENDIX-I: Technical Proposal

Form – 1: Letter of Proposal

(On Applicant's letter head)

(Date and Reference)

To,

Director (Destination Development Division),
Ministry of Tourism,
Government of India

Subject: Request for Proposal (RFP) for '**Appointment of an agency for evaluation of Central Sector Schemes of Ministry of Tourism**'

Dear Sir/Ma'am,

1. With reference to your RFP Document dated, I/We, having examined all relevant documents and understood their contents, hereby submit our Proposal for **Appointment of Agency for evaluation of Central Sector Schemes of Ministry of Tourism**. The proposal is unconditional and complete.
2. I/We acknowledge that the Authority will be relying on the information provided in the Proposal and the documents accompanying the Proposal for selection of the Agency, and we certify that all information provided in the Proposal and in the Appendices is true and correct, nothing has been omitted which renders such information misleading; and all documents accompanying such Proposal are true copies of their respective originals.
3. This statement is made for the express purpose of appointment as the Agency for the aforesaid Project.
4. I/We shall make available to the Authority any additional information it may deem necessary or require for supplementing or authenticating the Proposal.
5. I/We acknowledge the right of the Authority to reject our application without assigning any reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.
6. I/We certify that in the last three years, we or any of our Associates have neither failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award against the Agency, nor been expelled from any project or contract by any public authority nor have had any contract terminated by any public authority for breach on our part.
7. I/We declare that:
 - (a) I/We have examined and have no reservations to the RFP Documents, including any Addendum issued by the Authority;
 - (b) I/We do not have any conflict of interest in accordance with Clause 2.2 of the RFP Document;
 - (c) I/We have not directly or indirectly or through an agent engaged or indulged in any corrupt

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as defined in in the RFP document, in respect of any tender or request for proposal issued by or any agreement entered into with the Authority or any other public sector enterprise or any government, Central or State; and

- (d) I/We hereby certify that we have taken steps to ensure that in conformity the provisions of the RFP, no person acting for us or on our behalf will engage in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice.
8. I/We understand that you may cancel the Selection Process at any time and that you are neither bound to accept any Proposal that you may receive nor to select the Agency, without incurring any liability to the Agencies in accordance with the RFP document.
9. I/We declare that we/any member of the consortium, are/is not a Member of a/any other Consortium applying for the Selection as an Agency for this Consultancy work.
10. I/We certify that in regard to matters other than security and integrity of the country, we or any of our Associates have not been convicted by a Court of Law or indicted or adverse orders passed by a regulatory authority which would cast a doubt on our ability to undertake the Consultancy for the Project or which relates to a grave offence that outrages the moral sense of the community.
11. I/We further certify that in regard to matters relating to security and integrity of the country, we have not been charge-sheeted by any agency of the Government or convicted by a Court of Law for any offence committed by us or by any of our Associates.
12. I/We further certify that no investigation by any regulatory authority is pending either against us or against our Associates or against any of our Directors / Managers / employees.
13. I/We hereby irrevocably waive any right or remedy which we may have at any stage at law or howsoever otherwise arising to challenge or question any decision taken by the Authority [and/ or the Government of India] in connection with the selection of Agency or in connection with the Selection Process itself in respect of the above mentioned Project.
14. I/We agree and understand that the proposal is subject to the provisions of the RFP document. In no case, shall I/we have any claim or right of whatsoever nature if the Consultancy for the Project is not awarded to me/us or our proposal is not opened or rejected.
15. I/We agree to keep this offer valid for 90 (ninety) days from the PDD specified in the RFP.
16. An Power of Attorney in favor of the authorized signatory to sign and submit this Proposal and documents is attached herewith in Form – 4/5.
17. I/We have studied RFP and all other documents carefully. We understand that except to the extent as expressly set forth in the RFP document, we shall have no claim, right or title arising out of any documents or information provided to us by the Authority or in respect of any matter arising out of or concerning or relating to the Selection Process including the award of Consultancy.
18. The Financial Proposal is being submitted in a separate cover. This Technical Proposal read with the Financial Proposal shall constitute the Application which shall be binding on us.
19. I/We agree and undertake to abide by all the terms and conditions of the RFP Document.

In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP Document.

Yours faithfully,

(Signature, name and designation of the authorized signatory)

(Name and seal of the Agency/ Lead Member)

Form – 2: Particulars of the Applicant

1.1	Title of Consultancy: Evaluation of Central Sector Schemes of Ministry of Tourism
1.2	State whether applying as Sole Firm or Lead Member of a consortium:
1.3	<p>State the following:</p> <p>Registered address: Principal place of Operations: Name, designation, address and phone numbers of authorized signatory of the Agency: Name: Designation: Address: PhoneNo.: Fax No.: E-mail address:</p>
1.4	<p>If the Applicant is Lead Member of a consortium, state the following for other Agency:</p> <p>Registered address: Principal place of Operations: Name, designation, address and phone numbers of authorized signatory of the Agency: Name: Designation: Address: PhoneNo.: Fax No.: E-mail address:</p>
1.4	<p>For the Applicant (in case of a consortium, for each Member), state the following information::</p> <ol style="list-style-type: none"> 1. Has the Applicant or any member of the consortium been penalized by any organization for poor quality of work or breach of contract in the last five years? Yes/No 2. Has the Applicant or any member of the consortium ever failed to complete any work awarded to it by any public authority/ entity in last five years? Yes/No 3. Has the Applicant or any member of the consortium been blacklisted by any Government department/PublicSector Undertaking in the last five years? Yes/No 4. Has the Agency, suffered bankruptcy/insolvency in the last five years? Yes/No <p>Note: If answer to any of the questions at (i) to (iv) is yes, the Applicant is not eligible for this consultancy assignment.</p>
	<p>(Signature, name and designation of the authorised signatory)</p> <p>For and on behalf of</p>

Form – 3: Statement of Legal Capacity

(To be forwarded on the letterhead of the Agency)

Ref.

Date:

To,

Director (Destination Development Division),
Ministry of Tourism,
Government of India

Dear Sir/Ma'am,

I/We hereby confirm that we, the Applicant (along with other members in case of consortium, the constitution of which has been described in the Proposal), satisfy the terms and conditions laid down in the RFP document. I/We have agreed that (insert Applicant's name) will act as the Lead Member of our consortium.

I/We have agreed that (insert individual's name) will act as our Authorised Representative/ will act as the Authorised Representative of the consortium on our behalf and has been duly authorized to submit our Proposal. Further, the authorised signatory is vested with requisite powers to furnish such proposal and all other documents, information or communication and authenticate the same.

Thanking you,

Yours faithfully,

Authorised Signatory
For and on behalf of

Form - 4: Power of Attorney for Authorized Representative

Know all men by these presents, we, (name of Agency and address of the registered office) do hereby constitute, nominate, appoint and authorise Mr / Ms..... son/daughter/wife and presently residing at, who is presently employed with us and holding the position of as our true and lawful attorney (hereinafter referred to as the “Authorized Representative”) to do in our name and on our behalf, all such acts, deeds and things as are necessary or required in connection with or incidental to submission of our Proposal for _____, proposed to be done by the (the “Authority”) including but not limited to signing and submission of all applications, proposals and other documents and writings, participating in pre-bid and other conferences and providing information/ responses to the Authority, representing us in all matters before the Authority, signing and execution of all contracts and undertakings consequent to acceptance of our proposal and generally dealing with the Authority in all matters in connection with or relating to or arising out of our Proposal for the said Project and/or upon award thereof to us till the entering into of the Agreement with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done by our said Authorized Representative pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said Authorized Representative in exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS DAY OF, 20.....

For

(Signature, name, designation and address)

Witnesses:

- 1.
- 2.

Notarised

Accepted

.....

(Signature, name, designation and address of the Attorney)

Notes:

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure. The Power of Attorney should be executed on a non-judicial stamp paper of Rs. 100 (hundred) and duly notarised by a notary public.

2. Wherever required, the Applicant should submit for verification the extract of the charter documents and other documents such as a resolution/power of attorney in favour of the person executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant.

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. However, Applicants from countries that have signed the Hague Legislation Convention 1961 need not get their Power of Attorney legalised by the Indian Embassy if it carries a conforming Apostille certificate.

Form - 5: Power of Attorney for Lead Member

Whereas the ***** (the "Authority") has invited applications from interested parties for the ***** Project (the "Project").

Whereas, and (collectively the "Consortium") being Members of the Consortium are interested in bidding for the Project in accordance with the terms and conditions of the Request for Proposal (RFP) and other connected documents in respect of the Project, and Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things as may be necessary in connection with the Consortium's bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, having our registered office at, and having our registered office at, (hereinafter collectively referred to as the "Principals") do hereby irrevocably designate, nominate, constitute, appoint and authorise having its registered office at, being one of the Members of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as the "Attorney"). We hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Consortium and any one of us during the bidding process and, in the event the Consortium is awarded the concession/contract, during the execution of the Project and in this regard, to do on our behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or incidental to the pre-qualification of the Consortium and submission of its bid for the Project, including but not limited to signing and submission of all applications, bids and other documents and writings, participate in applicants and other conferences, respond to queries, submit information/ documents, sign and execute contracts and undertakings consequent to acceptance of the bid of the Consortium and generally to represent the Consortium in all its dealings with the Authority, and/ or any other Government Agency or any person, in all matters in connection with or relating to or arising out of the Consortium's bid for the Project and/ or upon award thereof till the Concession Agreement is entered into with the Authority.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS DAY OF 2.....

For (Signature)

..... (Name & Title)

For (Signature)

..... (Name & Title)

Witnesses:

1.

2.

(Executants)

(To be executed by all the Members of the Consortium)

Notes:

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executant(s) and when it is so required, the same should be under common seal affixed in accordance with the required procedure.

2. Also, wherever required, the Applicant should submit for verification the extract of the charter documents and documents such as a board or shareholders' resolution/ power of attorney in favour of the person executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant.

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. However, the Power of Attorney provided by Applicants from countries that have signed the Hague Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a conforming Apostille certificate

Form - 6: Abstract of Eligible Assignments of the Applicant

S.No	Name of Project	Name of Client	Project Cost (in Rs. crore)	Professional Fees received by the Agency (in Rs. crore)
(1)*	(2)	(3)	(4)	(5)
Projects listed for 3.1.2 B1				
Projects listed for 3.1.2 B2				

Certificate from the Statutory Auditor/s

This is to certify that the information contained in Column 5 above is correct as per the accounts of the Agency and/ or the clients.

(Signature, name and designation of the authorized signatory) Date:

Name and seal of the audit firm:

\$- In case the Agency does not have a statutory auditor, it shall provide the certificate from its chartered accountant that ordinarily audits the annual accounts of the Agency.

- Exchange rate should be taken as Rs. 80 per US \$ for conversion to Rupees.

Note:

1. Project enlisted to detail individually as per Form 7.
2. In case of consortium, eligible assignments of only lead member to be submitted for evaluation.

Form – 7: Details of Assignment

(Details of each eligible assignment to be provided in the given format)

1	Name of the Applicant	
2	Name of the Project/ Assignment	
3	Name of the Location	
4	Name of the Client and Address	
5	Name and telephone number of client's representatives	
6	Estimated Cost of the Project (in Rs. Crore)	
7	Approximate value of the Contract (in Rs. Crore)	
8	Payment/Project fee received as Consultancy Fee by PDD (in Rs. Crore)	
9	Duration of the Assignment	
10	Start Date of the services (month/ year)	
11	End Date of the services (month/ year)	
12	Description of the project	

Notes:

1. Use separate sheet for each Eligible Assignment.
2. Exchange rate should be taken as Rs. 80 per US \$ for converting to Rupees.

Form – 8: Proposed Key Personnel

Position for which Proposed	Name	Educational Qualification	Total Experience in number of Years/ Months	Years of Experience teaching with IIM
Team Leader				
Monitoring and Evaluation Expert				
Economist				
Tourism/ Social Sector/ Development Studies Expert				
Data Analyst/Statistician				
Finance Specialist				
Environment, Climate Change and Sustainability Specialist				

Form – 9: Curriculum Vitae (CV) of Key Personnel

1. Proposed Position:
2. Name of Personnel:
3. Date of Birth:
4. Nationality:
5. Educational Qualifications:

Name of Course	Name of Institution / University	Year of Passing

6. Employment Record:
(Starting with present position, list in reverse order every employment held.)

Name of Organization	Designation	From	To

7. List of projects on which the Personnel has worked

(Details of specific assignments relevant to the position as per the evaluation criteria mentioned for the position in Clause no 3.1.2 – technical evaluation of team be given in the following format)

S.No.	Project Details
	Name of Assignment: Cost of the Project: Consultancy Fee for the Project: Project Duration: Location: Name of the Client: Name and contact number of Client's representatives (Reference): Salient features of the Project: Positions held: Duration for which position held Activities performed: <i>(Use additional rows for each project)</i>

8. Certification:
 - A. I am willing to work on the Project and I will be available for entire duration of the Project assignment as required.
 - B. I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications and my experience.

Signature..... Name of the Key Personnel) Place..... Date.....	Countersigned by (Signature, name and designation of the authorized signatory of the Applicant)
------------------------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------------------

Notes:

1. Applicant to submit CV of all Key Personnel as per Clause 3.1.
2. Use separate form for each Personnel

Form – 10: Approach, Methodology and Work Plan

(not more than 4 pages)

Various components under the Section can be divided into below components:

3. Understanding of TOR

In this sub Section the Agency/ Consortium shall clearly state its understanding of the TOR and also highlight its important aspects. The Agency may supplement various requirements of the TOR and also make precise suggestions if it considers this would bring more clarity and assist in achieving the objectives laid down in the TOR.

4. Approach & Methodology

In this sub Section, you should explain your approach to the services, methodology for carrying out the activities and obtaining the expected output, and the degree of detail of such output. Section should highlight the problems being addressed and their importance, and explain the technical approach proposed to address them. Proposed methodology should be detailed and compatibility with the proposed approach should be highlighted. The Agency should specify the sequence and locations of important activities and provide a quality assurance plan for carrying out the Consultancy Services.

[The approach & methodology would be evaluated based on how it helps achieve the objectives of the consultancy as defined in TOR]

5. Work Plan

In this sub Section you should propose the main activities of the consultancy assignment, their content and duration, phasing and interrelations, milestones (including interim approvals by the Client), deployment plan for survey team and delivery dates of the reports. The proposed work plan should be consistent with the technical approach and methodology, showing understanding of the TOR and ability to translate them into a feasible working plan. A list of the final documents, including reports, templates and tables to be delivered as final output, should be included here. The work plan should be consistent with the Terms of Reference.

APPENDIX-II: Financial Proposal

Form - 1: Financial Proposal Cover Letter

(On Agency's letter head)

(Date and Reference)

To,

Director (Destination Development Division), Ministry of Tourism,
Government of India

Sub: Request for Proposal(RFP) for.....

Dear Madam,

I/We, (Agency's name) herewith enclose the Financial Proposal for selection of my/our institute as Agency for above.

I/We agree that this offer shall remain valid for a period of 90 (ninety) days from the Proposal Due Date or such further period as may be mutually agreed upon.

Yours faithfully,

(Signature, name and designation of the authorized signatory)

Note: The Financial Proposal is to be submitted strictly as per forms given in the RFP.

Form - 2: Financial Proposal

SN	Description	Total Amount (in INR)
1	Total Consultancy Charges including Travel, Boarding, Lodging & all overhead expenses	

Professional Fees in Rupees for the services is(in figures) and in words
.....

GST as per applicable law would be paid extra.

9. Checklist for Bid Preparation

Bid should be uploaded on CPPP portal in Two Envelopes marked as “Technical Proposal” & “Financial Proposal”.

Proposal should have following Forms:

Appendix – I: Technical Proposal

- Form 1: Letter of Proposal
- Form 2: Particulars of the Applicant
- Form 3: Statement of Legal Capacity
- Form 4: Power of Attorney for Authorized Representative
- Form 5: Power of Attorney for Lead Member
- Form 6: Abstract of Eligible Assignments of the Applicant
- Form 7: Details of Assignment
- Form 8: Proposed Key Personnel
- Form 9: Curriculum Vitae (CV) of Key Personnel
- Form 10: Proposed Approach, Methodology and Work Plan

Appendix – II: Financial Proposal

- Form 1: Covering Letter
- Form 2: Detailed Financial Proposal